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        Indian Institute of Technology Patna 
 

1. NOTICE 
 

The Registrar, on behalf of Director, Indian Institute of Technology, Patna invites 
LUMPSUM (Engineering, procurement and construction) bid under two bid System 
(Technical Bid and Financial Bid) from experienced and reputed contractors for the 
following: 

 
1 Tendering 

Document 
No. 

IITP/IWD/WS/14/2023; dated: 13.03.2023  

2 Name & brief 
scope of 
Works 

Construction of Workshop Shed including all 
civil, electrical, mechanical, water supply, 
sanitary installation and external development 
works on LUMPSUM basis in IIT Patna 
campus at Bihta. 

 
3 Estimated 

cost put to 
tender 
(ECPT) 

  Rs.2,14,94,109/- 

4 Earnest 
Money 

Rs. 4,30,000/- (to be refunded) (EMD inform 
of FDR, Bank Guarantee etc. if any should 
reach the office of the Executive Engineer 
(Rz), IWD, Admin building, IIT Patna, 
Bihta, Patna, 801106 in original hard copy 
within the last date for submission of bids) 

5 Cost of tender 
documents 

  Rs.0.00/-to be deposited in the form of 
separate DD in favour of Registrar IITP, 
payable at IIT Patna.  

6 Period for 
completion 

15 months from the date of handing over of 
site by IITP 

6 Pre-bid 
meeting 

 20.03.2023 at 11:30 pm in the meeting room 
at second floor at Directorate side in Admin 
block of IITP at Bhita Campus 

7 Bid 
Submission 

03.04.2023 up to 5:00 P.M. 

8 Technical bid 
opening 

04.04.2023 at 5:30 P.M. 

9 Financial bid 
opening 

To be intimated later on. 



l0 Security Deposit 5% ofthe tendered amount will be deducted
from each running bill

ll Performance
Suarantee

3%o of the work order amount, in prescribed
proforma from any scheduled bank. After
submission of PBG EMD shall be released.

lz. \,lobilization
Advance

l0% (Ten Percent) of Contract Value against
Unconditional Bank Guarantee

I J. lnterest Rate of
\4obilization

Advance.

Simple Interest Rate of 10.50% (Ten point

Five Percent only) Per Annum

14. Recovery Rate of
work force if
lound wanting.

As per Clause No. 36(i) on Pg l4 I of the tender
locument.

15. Defect Liability
oeriod

Jne year from the date of completion to the

;atisfaction of IITP.

16. Drawings Sonstruction is to be done as per the attached

lrchitectural and structural drawinss

Ul"%",tdg
Registrar IIT, Patna

Page 5 of 143



Page 6 of 143 
 

2. Eligibility Criteria 
 

Bidder must meet the following eligibility Criteria: 
 

A. Technical Criteria: 
 
Experienced agencies shall be considered eligible for this work, which have 

successfully completed the following during last seven years ending 31.12.2021. 
 

1. Three similar completed works costing not less than the amount equal to 40% of the 
estimated cost; 

 
OR 

 
2. Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost; 
 

          OR 
 

3. One similar completed works costing not less than the amount equal to 80% of the 
estimated cost; 
 

  AND       One Completed work of any nature (either part of (i) or a separate one) costing not less than the 
amount equal to 40 % of the estimated cost put to tender with some Central Government 
Department/State Government Department/Central Autonomous Body/Central Public Sector 
undertaking. 

 
“Similar works” shall mean construction of workshop (Steel framed buildings, 
electrical, water supply, sanitary and external development works all executed under 
one agreement in India) in technical Institutions like IITs, NITs, and any institutions 
of national importance or similar works executed for any of the central or state 
government organizations for a value as per the eligibility criteria of NIT.  

 
 Also, considering that the building requires expertise/experience for a quality 
product to be developed no relaxation in experience criteria shall be provided 
to any participating MSME agencies/Start up agencies. 

 
The value of executed works shall be brought to current costing level by enhancing the  
actual value of work at simple interest rate of 7% per annum, calculated from the date of    
completion and up to 31.12.2022 
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B. Financial Criteria: 
 
(i) The bidder should have achieved an average annual financial turnover 

(gross) of Rs. 1.08 crore on civil construction works during the last three 
financial years ending 31st March 2021. This should be duly audited by 
Chartered Accountant. The multiplication factor of 7% per annum simple 
interest is not applicable on the Annual Financial Turnover figures. 

(ii) The bidder should not have incurred loss (profit after tax should be positive) in 
more than two years during last five financial years ending 31st March 2021, 
duly audited and certified by the Chartered Accountant. 

(iii) The bidder should have a minimum solvency of Rs. 85.98 Lakhs.  The 
solvency certificate should be issued not earlier than 01.12.2021. 

 
C. Documents to be submitted along with technical bid: 

 

(a) Scanned copy of Receipt of the Earnest Money Deposit (EMD) / its exemption, if 
any. 

 

(b) Scanned Copy of GST No. and Scanned Copy of PAN Card. 
 

(c) Scanned copies of work order and experience certificates as per the technical 
criteria of tender document, along with information regarding works executed in 
the last seven years as per Annexure II of NIT. 

 

(d) Scanned Copy of Audited Annual Accounts for Financial Years 2018- 19, 2019-20 and 
2020-21. Average Annual Turnover for last three financial years i.e. 2018- 19, 2019-20 
and 2020-21 should not be less than 50 % of the estimated cost & Should not have 
incurred any loss in more than two years during the immediate last five consecutive 
financial years, ending 31.03.2021. Also, to provide with a certified CA copy of 
turnover summary as per Annexure I of NIT. 
 

(e) Copy of ESIC & EPF Registration copy 

(f) Solvency certificate as per the format in Annexure III of NIT. 
(g) Affidavit as per Annexure IV of NIT 
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3. Information & Instruction of bidders 

The bidder must ensure that all the information required in the documents is furnished by 
him complete in all respects. He would not be allowed to withdraw any document, or to 
rectify any information furnished therein, after submitting the bid. 

 

1. The bidder should give an affidavit that the information furnished in schedule I to 
III is correct. If any information is found to be incorrect at any time, the offer of 
the bidder shall be rejected, and action be taken as per rules up to the extent of 
debarring his participation in future intenders of IITP and forfeiture of EMD & 
performance security. 

2. Bidders must do paging of all enclosures submitted as part of bid documents. 

3. As part of technical evaluation, the IIT Patna reserves the right to inspect any of the 
completed works of the bidder to ascertain the quality aspect. In case, the general 
quality of the work in the opinion of the IITP team visiting is found unsatisfactory, the 
technical bid of that bidder shall be rejected. 

4. The bid may be rejected in case of the following: - 

 
i) If bid is not accompanied with the requisite documents mentioned in bid 

document or is not in accordance with procedure as specified in Para 1. 
ii) Non-submission of Bid Security. 
iii) If all the copies enclosed in support or affidavit is not duly attested. 
iv) The Bidder’s GST Clearance Certificate is not up to 31.03.2021. 

5. Earnest money Deposit (EMD) of Rs.4, 30,000/- (Rupees Four Lakh Thirty Thousand 
only) to be deposited in the institute’s account through SBI i collect and the receipt of 
submission is to be uploaded along other techno financial documents. For details 
regarding submission of EMD, the webpage with following link may be visited: 
https://www.iitp.ac.in/images/pdf/snp/SBI%20I-Collect.pdf 

6. The bidder may carefully note that Joint venture is not allowed. 

7. The pre-bid meeting will be held on 20.03.2023 in the meeting room at 
Directorate side of Admin building, IIT, Patna at its campus in Bihta. The bidders 
should send the queries if any to the office of Registrar, IIT, Patna at least three 
days before the pre-bid meeting. The queries will be clarified and the bidder shall 
be asked to sign the same. This document shall be considered as a part of the 
tender document. 

8. Bidders will need to produce in original of their all-supporting enclosure for 
verification by IIT, if required. Failure to comply with this requirement will result 
in disqualification of the bidder without any recourse. 

9. The financial bid containing financial proposal and supplementary financial 
proposal, if provided, will be opened on-line in the presence of only those bidders 
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who are qualified technically. Date of opening of financial bid shall be informed at 
a later date through CPP Portal. The opening of financial bid will be on line. 

10. If any bidder withdraws his tender prior to expiry of said validity period or 
extended period or makes modification in the rates, terms and conditions of the 
tender within the said period, which are not acceptable to IITP or fails to 
commence the work in the specified period/, fails to execute the agreement, the 
IITP shall, without prejudice to any, other right or remedy, be at liberty to forfeit 
the amount of Bid Security / EMD given in any form absolutely. If any bidder, 
who having submitted a tender does not execute the agreement or start the work or 
does not complete the work and the work has to be put to re-tendering, he shall 
stand debarred from participating in such re-tendering in addition to forfeiture of 
Earnest Money/Security Deposit/and to other action under agreement. 

11. All tenders, in which any of the prescribed conditions are not fulfilled or which 
have been vitiated by errors in calculations totaling or other discrepancies or 
which contain over-writing in figures or words or corrections not initialed and 
dated will be liable to rejection. 

12. The successful bidder shall have to submit a Performance Guarantee of 5% (Five 
Percent) of the tendered amount in the appropriate form as given in tender 
document within 15 days of issue of letter of acceptance. 

13. After acceptance of the bid by competent authority, the Registrar, IITP shall issue 
letter of acceptance. After the work is accepted, the contractor will have to enter 
into an agreement with Registrar, IITP. 

14. In the event of the tender being submitted by a firm, it must be signed separately 
by each partner thereof, or in the event of the absence of any partner, it must be 
signed on his behalf, by a person holding a Power of Attorney, authorizing him to 
do so. Such power of Attorney will be submitted with the bid. 

15. Sales tax/GST, purchase tax, turn over tax, Excise duty, Service tax, work contract 
tax or any other tax and CESS on materials and Labour EPF and ESIC etc as 
applicable shall be paid by the bidder himself. The bidder shall quote his rates 
considering all such taxes. 

16. For the purpose of constructing Contractor’s yard, godown, office, labour 
hutment, etc. the contractor may utilize the land and existing buildings/structures 
allocated to him by IITP after obtaining requisite permission from the Registrar 
subject to availability and suitability of the same. All expenses in connection with 
construction or maintenance or removal etc. of such items shall be borne by the 
Contractor. Nothing extra shall be paid on these counts to the contractor. 
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17. ADDRESS FOR COMMUNICATION: 

 

      EE Civil (Rz)  

          Indian Institute of Technology, Patna 
      Bihta, Amhara, Patna, Bihar – 06,  
      Phone – 0612-3028005 

 

 

 

                                                                                                                         Registrar 

 IIT, Patna
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4. NOTICE INVITING TENDER 

 
The Registrar, on behalf of Director, Indian Institute of Technology, Patna invites on-
line bids on LUMPSUM basis in two bid system (Technical Bid and Financial Bid) 
from experienced contractors for the work “Construction of Workshop Shed 
including all civil, electrical, mechanical, water supply, sanitary installation and 
external development works on LUMPSUM basis in IIT Patna campus at Bihta” 
 

1. The work is estimated to cost Rs.2, 14, 94,109/-This estimated cost is however 
merely a rough guide. 

2. The eligibility of tenderer will correspond to the estimated cost put to tender 
(ECPT). 

3. The time allowed for carrying out the work will be 15 (fifteen) months from the 
date of start as defined in schedule ‘F’ or from the first date of handing over of the 
site, whichever is later, in accordance with the phasing, if any, as indicated in the 
bid document. 

4. The site for the work is available with undulations and bushes. 

5. Bid document consisting of architectural drawings and structural drawings for 
the Workshop Shed and other necessary documents including Standard General 
Conditions of Contract Form can be seen or downloaded at free of cost from 
website www.iitp.ac.in. 

6. The Contractor, whose bid is accepted, will be required to furnish performance 
guarantee at 5% (five percent) of the accepted tendered amount within the period 
specified in Schedule "F". This guarantee shall be submitted in Performance 
Guarantee Bond of any scheduled bank in accordance with the prescribed form. In 
case the contractor fails to deposit the said performance guarantee within the 
period as indicated in Schedule 'F', including the extended period if any, the 
Earnest Money deposited by the contractor shall be forfeited automatically without 
any notice to the contractor. 

7. Intending Bidders are advised to inspect and examine the site and its surroundings  
And satisfy themselves before submitting their tenders as to the nature of the 
ground and sub-soil (so far as is practicable), the form and nature of the site, the 
means of access to the site, the accommodation they may require and in general 
shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their bid. A bidder shall be 
deemed to have full knowledge of the site whether he inspects it or not and no 
extra charge consequent on any misunderstanding or otherwise shall be allowed in 
this regard. EMD shall be refunded after deposit of PBG. 

8. The bidder shall be responsible for arranging all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required or executing 
the work unless otherwise specifically provided for in this bid document. 
Submission of a bid by a bidder implies that he has read this notice and all other 
bid documents and has made himself aware of the scope and specifications of the 
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work to be done and of conditions and local conditions and other factors having a 
bearing on the execution of the work. 

9. In case of difference of opinion between the contractor and the institute relating to  
any contractual matter, the decision of the Director (IITP) shall be final, conclusive 
and binding. 

10. The Registrar, IIT, Patna does not bind himself to accept the lowest or any other 
tender and reserves to himself the authority to reject any or all the tenders received 
without assigning any reason thereof. All tenders in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put 
forth by the bidders shall be summarily rejected. 

11. Canvassing whether directly or indirectly, in connection with bid is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 
be liable for rejection. 

12. The Registrar, IIT, Patna reserves the right of accepting the whole or any part of 
the bid and the bidders shall be bound to perform the same at the rate quoted. 

13. The contractor shall not be permitted to bid for works in the IITP responsible for 
award and execution of contracts, in which his near relative is posted as Divisional 
Accountant or as an officer in any capacity form the grade of Executive Engineer 
and Junior Engineer (both inclusive). He shall also intimate the names of persons 
who are working with him in any capacity or are subsequently employed by him 
and who are near relatives to any gazetted officer in the IITP. Any breach of this 
condition by the contractor would result in cancelling his bid. 

14. The bid for the works shall remain open for acceptance for a period of ninety (90) 
days from the date of opening of technical (eligibility) bid. If any bidder withdraws 
his bid before the said period or issue of letter of acceptance, whichever is earlier, 
or makes any modification in the terms and conditions of the bid which is not 
acceptable to the IITP, then the IITP shall, without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the earnest money deposit. Further the 
bidders shall not be allowed to participate in the re-bidding process of the work. 

15. This notice inviting Tender shall form a part of the contract document. The success 
ful bidders/contractor, on acceptance of his bid by the Accepting Authority shall 
within 15days from the stipulated date of start of the work, sign the contract 
consisting of: 
a. The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid document as 
uploaded at the time of invitation of bid and the rates quoted at the time of 
submission of bid and acceptance thereof together with any correspondence 
leading thereto. 

16. The contractor shall execute all components of work also i.e. civil, electrical, 
plumbing, external development work and other allied components. 

 
17. It will be obligatory on the part of the contract or tender and sign the bid 

documents for all components. 
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18. Tenders with any condition including that of conditional rebates in the tender 
document shall be rejected forthwith. 

19. This bid is being invited on plinth area rate basis. The bidder must ensure to quote 
the plinth area rate both in figures and words (at appropriate place) at which he is 
willing to execute the work. In case of discrepancy in quoted rate of words and 
figures, the rate quoted in words shall be final & binding. 

20. The contractor will give detailed execution program of the work which will form 
part of this agreement with the department.  

21. Security Deposit @5% of the gross amount of bill shall be deducted from each 
running bill of the contractor till the sum deducted amounts to the figure of 3% of 
accepted tendered amount of the work. 

22. A provision of Integrity Pact (IP) is mentioned in this bid document. In the pact it 
is mentioned that at the time of submission of bid, it shall be mandatory to sign the 
pact by the bidder failing which the bidder will stand disqualified from the bidding 
process and such bid would be summarily rejected. 

23. The contract has to arrange their own water source. However, electricity shall be 
provided on demand from contractor as per the rule of IITP. 
 

 
  
 
 

Registrar,  

IIT,Patna. 
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5. Brief Description of work 
 

Scope of Work, User Requirements and Technical specifications 
 
SCOPE 
 
IIT Patna proposes to construct Workshop Shed along with site development and infrastructure support for 
the building as detailed below in Table A. The plinth area and particulars are also indicated in the Table A. 
The execution will be done on the basis of drawings and schedule attached with the NIT. CPWD 
Specifications, relevant IS codes, latest National Building Code and other standard specifications will be 
followed in general except otherwise mentioned in bidding document. Samples of the materials of approved 
make or otherwise shall be got approved from the Engineer-in-charge before use in the work. 
 
The drawings are provided as per existing workshop with minor changes as per requirement of IITP. The 
cost of labor, material, tools and plants and machinery required for execution of the whole project as per 
Layout plan & detailed design and drawings as provided to be approved after minor changes is within the 
scope of this work.  The brief scope of work is as follows: 
 

  Scope of work: 
  BRIEF PARTICULARS OF THE WORK OF WORK SHOP (01 Nos.) 

1. Area of work shop = 766.46 Sqm (as per drawings) 
2. One nos. Workshops building have to be constructed for total plinth areas 766.46 sqm. It will be 

composite structure with structural steel trusses and steel column with required base plate and nut 
bolt covered with pre coated colored metal sheet roofing as per drawing. 

3. All footing and column pedestal shall be as per approved drawings, concrete floor shall be hard 
Crete 52 mm thick glaze paneled flooring, wall should be 250 mm thick brick masonry between the 
pair of columns as per drawings 

4.  Main and side door will be Rolling shutters of approved make of appropriate size with all fittings 
and fixtures shall be provided as per attached architectural drawings. 

5. Flush door shutter also be provided as per architectural drawings. 
6. Ceiling fans to be provided. All windows shall be powder coated aluminum with glazing as per 

architectural drawings . All water supply and sanitary fittings will be as per approved drawings. 
7. Plinth Level will be same as RL-60.94 and the formation level of the ground will be 60.34 (natural 

ground level is 60.15) from MSL or as per the decision of Engineer In Charge. Storey height will be 
same as existing Workshop. 

8. Suitable nos of 3 Phase&1Phase Industrial Sockets, AC Sockets, 16A Power sockets and 6A sockets 
to be provided as per approved drawings as per department requirement. 

9.  Flooring: reinforced concrete floor:- suitable for heavy machines (presses) in addition to 
withstanding local load applied when jacking/moving of machines. Flooring should be 52 mm thick 
Hardenite flooring as per CPWD specifications. 

10.  Building framework:- RCC framework with roof truss for industrial building as per NBC 2016 
guidelines – keeping provision for hanging area/lifting engines etc. 

11. Roof trusses: Steel roof trusses have to be provided similar as present structure and as per approved 
drawing with suitable North light system. 

12. Roof sheeting:- Double Skin Insulated Al-Zn alloy coated Roofing (concealed fastening system)  
13. Movement and Access: A clear passage movement of machines during installation/transfer etc. 

should be provided. Passage may be towards the centre of the building and straight connected to the 
big shutter/doors in normal conditions, this will be designated passage also for human movement 
(generally bordered by yellow lines). Shutter door width and height should be such that mini trucks 
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can enter for machine transfer or the booms of cranes can at least enter till the floor of the workshop. 
Conventional/ normal size gate for days-today human entry/exit. 

14.  Machinery and equipment: Sufficient space on either sides of the central passage for installation of 
machinery and equipment. Suitable electrical connections with earthing for machines. 

15. Lighting and ventilation: Proper lighting, sufficient air circulations/cross ventilation/industrial 
exhaust fans, ceiling fans, connections/provisions for wall mounting fans. 

16. Other facilities: Hand wash station, wash basin on both ends of workshop building; Toilets (His and 
Her), Drinking water station satisfying the minimum accessible standards. 

17.  Door frame and shutters:- Rolling shutters and Flush Doors are required. 
18. All plumbing and sanitary lines exposed on outer face of wall shall be covered with GRC Jali of 

approved design & make. Adequate structural support system and provision for maintenance of 
services shall also be provided. 

19. As per the mentioned minimum acceptable specification and scope of work as mentioned on Pg 17 
to Pg 21 of the contract, below mentioned brief particulars of the work and requirement of IITP. 

20. As no mezzanine floor is required as mentioned in the drawings, the architectural and structural 
drawings shall be modified keeping the same into consideration. 

21. All exposed electric lines on the walls and steel columns shall be covered with suitable material like 
ACP for aesthetic purpose. 

22. Any other minor modification as required necessarily for smooth and efficient functioning of the 
building. 

23. The ramp, railings, tactile work, water  stations shall be constructed as per the CPWD Manual of 
accessible built free environment. 

24. As no mezzanine floor is to be developed, the water supply tank for the shed shall be provided at 
suitable height with suitable MS stand for PVC tanks of required capacity, thus omitting/discarding 
the R.C.C water tank. 

25. All plumbing and sanitary lines exposed on outer face of wall shall be covered with GRC Jali of 
approved design & make. Adequate structural support system and provision for maintenance of 
services shall also be provided 

26. The internal rooms to be provided inside the workshop as per the architectural drawings provided 
shall have false ceiling works. 

27. The rate quoted by the bidder shall be for the entire work as  per the attached drawings , 
specifications and the above mentioned changes over and above the provided drawings.  

 
         TABLE A: BUILDING 

 
Sl. 
No. 

Building 
Names 

No. of 
Units 

No. of 
Blocks 

No. of 
Floors 

Ground 
Cover 
of All 
Blocks 
in sqm 

Built up 
Minimum 
plinth 
area 
in sqm 

1. Workshop  1 1 G.F 766.46 766.46 
 
      Note: 
      1. For calculation of plinth area, rules for working out the plinth area from plans as given in the 
          Attached Annexure A shall be followed. 
      2. Plinth area shall not include shafts open to sky. However the shafts/lift wells covered at top 
          shall be counted at one floor level only. 

3. Schematic layout plan, drawings of buildings 
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TABLE B:  ELECTRICAL WORK  
 

 Electrical   
1. Internal & External 

Electrifications 
Supply, installation, testing and 
commissioning of Internal LED light 
Fittings, Exhaust fan, Ceiling fan, Switch 
board, LT Panels, 3Phase & 1Phase 
Industrial Sockets, AC Sockets, 16A & 5A 
sockets Energy meters, Cable tray, 
Raceway,  Lightening arrester, LED Area 
lighting for external site development, LED 
Street light on octagonal double bracketed 
GI poles  alongwith road work. 

2.  Fire Fighting, Fire 
Detection, Fire Alarm 
System 

Supply, installation, testing and 
commissioning of Fire Fighting, Fire 
detection, Fire alarm system as per the 
requirement of NBC 2016 with 
amendments, updated BIS codes, Fire bye-
laws of Govt. of Bihar and CPWD  
specifications 

3. Sub-station 
equipments & External Electrical 
Services 

Supply, installation, testing and 
commissioning of power supply to 
Workshop which includes Essential and 
Non-essential LT Panel, Cables to all LT 
Panels including spare cable, Feeder Panels 
as per specifications given. 

4. Air-conditioning Supply, installation, testing and 
commissioning of 5star inverter type Air 
conditioning system. 

5. Other Items which are not mentioned above but are essential considering functional 
requirements and according to modern concept of building 

 
Provision of Fixtures:-  
(i) For general lighting in Work shop by high bay LED fittings and in office area LED recessed 
fittings shall be provided. 
(ii) 03 phase industrial type 32 /63 Amp rating power outlet at interval of approx. 5 meter on 
wall surface in flush pattern. Copper armored cable on Raceway/Cable tray to be provided. 
(iii) 15/16 Amp. 6 pin power outlets at an interval of 5 meter on wall surface in flush pattern. 
(iv) 5 Amp power outlets at an interval of 5 meter on wall surface in flush pattern. 
(v) 1400 mm sweep Ceiling fan with extended down rod: no. as per norms. 
(vi) For mechanical ventilation axial flow fans minimum 5000 CMH with emergency stop/start 
facility: no. as per air change required(minimum numbers per work shop=06 ) 
(vii) Power feeding to each industrial socket shall be done through armored copper cable. 
(viii) Exhaust fan of 305 mm sweep (Metallic) with louvers in each toilet. 
(ix) In office located inside the workshop 2 nos computer outlets comprising of 1 no. 15 amp 
switch and 3 nos 5 amps sockets shall be provided. 
(x) Near each computer outlet  two numbers  RJ 45 socket shall be provided. Entire wiring for 
networking and telephones along with all necessary components required to make the system 
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functional with the latest technology is in the scope of work. The system shall be got approved 
by the Engineer-in-charge. 

 
 

TABLE C: SITE DEVELOPMENT WORKS  
 
1. Roads   
 Approach road to the proposed building 

for construction 
From existing road to each door/entry of 
the Workshop 

2.  Storm water drains, sewer line, Rain 
water harvesting & STP 

construction of storm water drains, sewer 
line, rain water harvesting in the external 
area around the buildings for the area as 
indicated in Table-A given below is 
considered for construction i/c connection 
to the trunk sewer line. 

3. External water supply: Providing and laying water supply lines 
around the building and connection 
to existing main water line which is 
connected to existing underground water 
tank. 

4. Landscape and Horticulture: construction of Landscape works (both 
hard & soft) in and around the buildings, 
roads & services in the scope of this tender. 
the scope of construction & maintenance 
will be limited to the external area equal as 
per the Table-A as per dwgs 

5. Procurement and installation of all external signage’s.  
6. Other Items which are not mentioned above but are essential considering functional 

requirements is included 
 
TABLE A1 
 
Sl No. Name of building Minimum area to be considered for development 

and landscaping around the building /road 
excluding the footprint of the building (in sqm) 

1. Workshop  500 
 
 

Note: 
1. All works has to be executed as per specifications and drawings provided in the bid document, 
CPWD 
Specifications Vol-I & Vol.II and National Building Codes 2016(in case of difference if any, 
stringent / higher specification of the two shall be followed. In absence of CPWD Specification, IS 
Codes, MoRTH Specifications, National Building Code 2016, Specifications, PWD Govt. of Bihar 
Specifications or sound engineering practices shall be adopted as per order of precedence defined in 
the contract. 
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2. In case, some of items are missing in the scope of work or specifications in the bidding 
documents same shall be taken from the specification mentioned in similar type of items mentioned 
for similar type of buildings in the scope of work or shall be executed as given in the CPWD 
Specifications, NBC-2016, IS Codes or according to sound engineering practices so as to make the 
building including related services fully functional. No claim what so ever may be entertained at 
later stage. All cost of providing and making buildings with services , landscape and horticulture 
works fully complete in all aspect unless specifically mentioned in the contract document and 
making buildings with services fully functional are included in the cost tendered for this work. 

 
 

Brief Description of activities:- 
Planning 
 
1. The contractor has to submit with work plan, quality assurance plan, material schedule, 
documents and contact details of Contractor’s engineer before start of the work at site. 

 

MINIMUM ACCEPTABLE SPECIFICATIONS/SCHEDULE OF ITEMS FOR 
WORKSHOP BUILDING SUPERCEEDING THE PROVIDED ARCHITECTURAL AND 
STRUCTURAL DRAWINGS 
 

Sl. 
No. 

Items of Work Specifications 

1 Foundation & Plinth As per Structural design & drawings attached. 
1.1 Foundation & Super structure As per drawings 
1.2 Plinth Filling : 

a) Sand filling under floor: 
b) Concrete under floor/ 
footings : 

With Local coarse sand 150mm thick 
75 mm thick lean concrete below footing in M10. 
100 mm thick RCC of grade M20 shall be laid under 
flooring work in ground floors with 8 mm dia @ 300 
mm c/c both ways 

1.3 Railing in staircase/ 
Balcony railing 

SS grade 304, 50 mm dia handrail with SS baluster as 
per approved drawing 

1.4 Brick Work All external walls will be full brick thick with Clay/ Fly 
ash brick and in internal wall if design permits half 
brick may be provided wherever required . 

2 Door, windows and shutters 
2.1 Door frame : All doors of the to have Powder coated aluminum 

section (heavy) powder coated of minimum 50 micron 
thickness of ISI marked quality. All fittings will be 
aluminum. Double action hydraulic floor spring of 
approved brand conforming to IS: 6315 with 
double spring mechanism and door weight upto 
125 kg along with 
all fittings to be provided. Glazing in the external 
doors will be as per sl. no. 12. 
In Bathroom, UPVC extruded frame sections with wall 
thickness min. 2.0mm or as per dwg 

2.2 Door Shutters All doors will be powder coated aluminium section 
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(heavy)35 mm thick IS marked glazed shutters 
withetchning film of approved pattern. 
Internal rooms where there is a security requirement 
factory made flush door shutter 35mm thick non 
decorative. Glazing in the external doors will be as 
per sl. no. 3.1,  35mm thick exterior grade UPVC 
flush door shutter in Bath/WC as per CPWD 
specification 2019 

2.3 Door fittings (i) Mortice latch & lock with 7 levers of approved 
make, SS 316 handle of standard make shall be 
provided in all shutters. 
(ii) Powder coated aluminum Tower bolts 
(250x100mm), door stopper, door stay etc. 

 Hydraulic Door Closer As per IS: 3564 for door weight up to 80 kg and 
width up to 1000 mm  

3 Window 
3.1 Windows & Ventilators with 

frame 

All windows shall be of Powder coated aluminum Z 
section (heavy) powder coated of minimum 50 micron 
thickness of ISI marked quality. All fittings will be 
aluminum. Windows will be partly fixed & partly 
openable windows shutter will be provided with 
accessories such as locking arrangement friction 
hinges, handles etc All strong rooms & stores will also 
be provided with M.S. grill.. 

 Glazing of Windows and its opening Double glazed unit with low Emission value, heat, 
reflecting glass tempered outside and plain tempered 
glass inside of approved Make approved colour and 
quality with suitable locking arrangement will be 
installed. Opening of windows should be sufficient 
enough as per ECBC norms for day light during day 
time. The properties of glass should meet the ECBC & 
NBC 2016 requirement or as per dwgs 

 Windows Sill & Window Jambs 18mm thick window sill with nosing with granite of 
suitable colour. All edges to be machine moulded 

4. FLOORING : 
4.1 Flooring For Workshop area: Hard crete flooring 53 mm thick 

For toilet area: ceramic tile 
 

4.2 Skirting Specifications for materials of skirting will be same as 
for flooring with matching joint pattern. 150 mm in 
rooms and 1000 in Corridors 

4.3 a) Dado : Toilet - Glazed/digital/coloured rectified ceramic 
tiles of size not less than 600x300 mm up to 2100 
mm height. 

 b)Staircase: Landing, Tread and 
riser 

Single length 18mm thick Granite flooring with 
suitable moulding fixed with dado/skirting up to 1000 
mm height.The riser height of staircase should not be 
more than 150 mm and tread width not be less than 
250mm 

 c) Fully exposed columns inside 
the building 

Fully exposed steel columns inside the buildings shall 
be covered with ACP Panel sheet as per approval 
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5 ROOFING  
 Rain Water Pipes : All the RWP pipes including fittings shall be PVC 

pipes 
6 FINISHING :  
6.1 Plastering on walls (External) : Cement plaster shall be provided as per CPWD 

specification. Walls treated with polymer modified 
exterior grade wall putty white cement based putty. 
Necessary grooves shall be provided at the junction of 
Dissimilar materials and shall be neatly finished. 
Necessary drip course shall be provided 

 Plastering on walls (Internal): Cement plaster shall be provided as per CPWD 
specification. Internal surface shall be made smooth 
with interior wall putty before painting work Necessary 
grooves shall be provided at the junction of dissimilar 
materials and shall be neatly finished 

6.2 Internal finishing: Internal walls – Two or more coats acrylic distemper 
6.3 External finishing: External – Two or more coats of premium Acrylic 

Smooth weather proof exterior paint. 
 

6.4 Primer : As per CPWD Specification for wood work and steel 
work 

6.5 Painting on wood / steel work : Synthetic enamel paint. 

7 MISCELLANEOUS :  
7.1 Plinth Protection As per CPWD specifications 
7.2 Footpath & Open Paved area 60 mm thick factory made ISI marked cement concrete 

Interlocking paver block of M30 grade as per Arch 
drawing and approved development plan (over 100 mm 
thick sub-base with cement concrete M10) 

8 INTERNAL SANITARY WATER 
SUPPLY INSTALLATIONS : 

 

8.1 W.C. Pan Floor mounted EWC with cistern (single piece) in 90% 
of toilet and IWC in rest of WC cubicles with wall 
hung flushing cistern as per Architectural Drawings 
and as per CPWD Specification 

 Urinals Sensor Sensor operated water saving half stalls urinals with 
Granite partition 

 Health faucet SS faucet of approved make shall be provided in all 
WC 

 Wash basin Counter sunk oval shape wash basin of size not 
less than 550x445x200mm to be provided in 
counter /platform of 18 mm thick machine 
moulded granite slab over RCC slab in all rooms 
and common toilet. Stainless steel Bottle trap must 
be provided in each wash basin. However in staff 
toilet normal wash basin may be provided. 

 Mirror Full  Full size /length float mirror over wash basin slab 
has to be provided with PVC base except in staff 
toilet where mirror of 600mmx450mm as per the 
CPWD. Specification shall be provided. Glass 
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shelves of approved make shall be provided in the 
corner of the bathroom. 
In ladies toilet one mirror of appropriate size for 
viewing full height shall be provided at 
appropriate location. 

 Shelf At least one granite shelf of size not less than 
450mmx1200mm to be provided near the entry of 
common toilets for keeping belongings 

8.2 Soil & waste pipes fittings All the sanitary pipes including fittings shall be of PVC 
make of approved brand 

8.3 House Manhole Brick masonry with brick of class designation 75 of 
size 90x80x45cm with cast iron light duty cover and 

frame. 
8.4 Pipe between house manhole & 

service manhole 
HDPE pipes of PN-8 shall be provided for smooth 
/healthy drainage system with proper slope as per 
approved design 

8.5 Water supply line :  

 External pipe line upto 50mm GI pipes as per approved plumbing drawing. Gun 
metal gate valve with CI wheel of approved 
quality 

 Internal piping – Exposed on 
wall 

GI pipes as per approved plumbing drawing. Gun 
metal gate valve with CI wheel of approved 
quality. 

 Internal piping & fittings– 
Concealed work 

G.I pipe as per drawings and CPWD specifications 

8.7 Painting of CI Pipes/PVC pipes 
a) Exposed on buildings 

Synthetic enamel paint 

8.8 Fittings : CP brass bib cocks, stop cocks, pillar cocks, and 
shower rose etc. – 15/20mm. All CP fitting shall be 
single lever (Quarter turn) and other accessories of the 
same series/ class as approved. Wall mixture and basin 
mixture, shower rose. Angle valve and other fitting 
should be in CP brass of approved quality and of same 
series, SS gratings, towel rack, mirror above the basin 
and6 robe hooks are to be provided. The product shall 
be at least two level above the basic model 

8.9 Water supply Tank One 5000 litres PVC tanks of adequate capacity with 
suitable MS stand to provide the required head. 

9 EXTERNAL DEVELOPMENT 
(WATER SUPPLY) 

 

9.1 Pipe GI pipes. Ductile iron pipe of class K9 as per approved 
drawings 

9.2 Fittings Standard fittings (Heavy class) 
9.3 Pig Lead Pig lead of approved quality 
9.4 Sluice Valve C.I. sluice valve (with cap) complete with bolts & nuts, 

rubber insertion etc. 
9.5 Chambers for : 

a) Sluice Valve 
b) Fire Hydrant 

Brick masonry chambers of appropriate size with 
C.I.surface box complete as per specification 
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9.6 Thrust Blocks CC 1:2:4 (1 Cement : 2 Coarse sand : 4 graded stone 
agg. 20 mm nominal size) 

10 SEWERAGE /DRAINAGE  

10.1 Pipe : Internal Pipes for sewerage purpose shall be of PVC 
type and for connection of sewerage to the manhole 
outside the building shall be of HDPE PN 8 

10.2 a) Rectangular Manhole: 
Inside size 90cm x 80 cm with 
depth upto 45 cm. 
Inside 120 cm x 90 cm with 
depth 45 cm to 90 cm. 
b) Circular Manholes exceeding 
0.90 m depth 

Brick masonry manhole with CI covers & frame light 
duty as per CPWD specification 20019. Brick masonry 
manhole with CI covers & frame heavy duty as per 
CPWD specification 2009. Manholes of required dia. 
as per depth with brick wall (with Sewer Bricks) as per 
CPWD specification and 
corresponding DSR 2021 items with SFRC frame and 
covers HD-20. In sub-soil or adverse soil conditions, 
manholes & encasing pipes shall be as per approved 
credible structural design to avoid sinking and 
settlement of lines/manholes. 
Note: Orange colour safety foot rest of minimum 
16mm thick plastic encapsulated complete as per IS : 
10910 

11 External Glazing work:- DGU Glass panes of specified thickness properties as 
approved shall be provided in all glazed doors and 
windows as per ECBC and NBC 2016. 
Front area of building shall be fitted with Structural 
glazing shall be provided as per approved architectural 
drawings. 

12 False ceiling:- false ceiling in toilet block shall be silhouette grid 
ceiling with 
595mmx595mm calcium silicate of approved make & 
pattern shall be provided 

13 Approach Road Approach road from main road will be C.C. pavement 
200 mm thick M-30 PCC laid over 150mm thick GSB 
with dowel bars as per MORTH specifications (fifth 
edition). 

 
 
 
 
NOTE:  
1. The work shall be executed as per the drawings after incorporating minor modifications as 

required and approved by the IITP or the Committee constituted for this purpose by the 
Director, IIT Patna. The work described in this bid document is considered to be single 
responsibility contract on LUMPSUM basis that includes minor modifications in drawings, 
construction and transfer of the fully functional building to institute as per the required 
parameters and specifications laid down in the bid document.  

2. Bidders’ quote shall cover all the contractor's obligations mentioned therein or to be 
reasonably inferred from the bidding documents in respect of overall construction 
including procurement, supply, construction, installation, testing, commissioning and 
completion of the building in all respects. 
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3. The work to be carried out under the contract shall, except as otherwise provided in bid 
document, include for all labour, materials, tools, plants, equipment and transport which 
may be required in preparation of and for entire execution and completion of the work. 
The descriptions of work given in the bid document shall, unless otherwise stated, be 
held to include wastage on materials, carriage and cartage, hoisting, setting, fitting & 
fixing in position and all other labours necessary for the entire execution and completion 
of the work as aforesaid in accordance with good practice and recognized principles of 
engineering. 

 

4. The work also includes under the contractor's responsibilities all requirements for site 
cleaning/up-keep, Site clearance/site developments, anti-termite treatment, minor 
required changes in the provided drawings, approval of same by IITP, procurement & 
construction, pre-commissioning, commissioning and completion of building.  

 

5. Description of building works and services given in various Parts of bid document is in 
brief. These are deemed to be amplified and read in conjunction with special conditions, 
particular specifications, specifications for materials & workmanship and conditions in 
relevant CPWD specification of works, Delhi Schedule of Rates and contract drawings. 
These documents are taken as mutually explanatory to one another. 

 

6. The term “CONTRACT DRAWINGS” includes all sets of drawings attached in NIT 
except some minor modifications jointly agreed
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MINIMUM ACCEPTABLE SPECIFICATIONS FOR ELECTRICAL ITEMS  
 

Specifications 
to be 
followed for 
execution of 
Electrical 
works 

Electrical work: 
1. CPWD General Specification for Electrical 
Works Part I Internal – 2013 . 
 
2. CPWD General Specification for Electrical 
Works Part IV Substation -2013 . 
 
3. CPWD General Specification for Electrical 
Works Part VIII Gas Based Fire Extinguishing 
System – 2013  
 
4. General Specification for Heating Ventilation & 
Air-Conditioning-2004 .. 
 
All above specifications shall be applicable with 
corrections slips up to the last date of submission/ 
uploading of bid. 
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7. The term “SUPPLY & CONSTRUCTION” comprises time –oriented supplying, staking and 
safe storage of all building materials, components, Tools & Plants, machineries, equipment 
etc as required in complete time bound construction of Workshop Shed including civil, 
electrical, sanitary, water supply, drainage, external development & other allied works in 
accordance to specifications, approved drawings & designs and as per the Directions of 
Engineer-in-charge. 
 

8. The term “TESTING & COMMISSIONING” comprises testing & trial run of all machines 
&equipment at full load and successful commission including rectification of defects as they 
come to the notice and/or as directed by the Engineer in-Charge. 

 
9. PAYMENTS: The bidder shall quote a single amount on plinth area rate basis in words & in 

figures for complete construction of Workshop Shed along with all services as mentioned in 
the bid document. The bidder shall be entitled to get the running payments in accordance to 
the payment schedule as attached at Schedule-A. However, all running payments shall be 
treated as advance payment only against the final bill payment. 

 
10. The payment schedule attached with the bid document is the stages of works, upon 

completion of which the payment may be released to contractor. Since all the items to be 
carried out are not described in such stages, the Engineer-in-charge will ensure the completion 
of all inter related works associated with the respective stages before releasing the payment 
against any particular stage so that overall & absolute completion of work takes place 
corresponding to that stage of work. 

 
11. In the event of non-completion of any inter related work, to any stage of payment but not 

clearly mentioned in the payment schedule and appears essential to be completed with the 
respective stage of work, in the view of Engineer-in-charge the demand of payment by the 
contractor may be refused/ postponed by the Engineer-in-charge till his satisfaction of 
absolute completion of that stage of work. 

 
12. The Engineer-in-charge on demand of contractor may consider the interim release of payment 

between any two stages on pro-rata basis if found necessary due to incompletion of any stage 
with genuine reasons provided similar amount of work has been secured against any other 
stage. The Engineer in charge shall clearly mention the quantum and respective financial 
ingredient of work not done and of proportionate work done against which such sums are 
allowed to be released in favor of contractor. The reasons of non-completion of respective 
work shall also be recorded by Engineer-in-charge while allowing the payments. Such interim 
payments shall only be resorted to on the prevalence of any unprecedented situation. 

13. On issue of approved corrected drawings from the Engineer-in-charge, the contractor will 

start the work at site. 
14. The works carried out in accordance with approved drawings only, shall be considered 

acceptable and taken into account for making payment. 
 

15. The execution of work shall be monitored by EIC. The quality of work & progress of work 
shall be monitored and on their recommendations of satisfactory work only, the payment shall 
be processed. 
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6. PARTICULAR SPECIFICATIONS 

(A) GENERAL 

 
1. The work in general shall be executed as per the drawings and description of the items, 

specifications attached, CPWD specifications 2019 Vol-I &II for Civil Works and CPWD 

specifications for Electrical works-2016 (part-I) with amendments /correction slips issued up 

to previous date of submission of bid 

2. In case of any variation between different applicable specifications, the following order of 

precedence will be followed: 
 
a. Particular specification and contract drawings  

b. Additional conditions. 
c. Brief description of works. 
d. CPWD specifications. 
e. Indian standard specifications of B.I.S. 
f. Contract Drawings. 

g. Decision of Engineer-in-charge. 
 

3. The work shall be executed and measured as per metric units given in the schedule of 

quantities, drawings etc.(F.P.S. units wherever indicated are for guidance only). 

4. The following modification to the above specifications and some additional specifications 

shall however apply. 
All stone aggregate and stone ballast shall be of hard stone variety to be obtained from 
approved quarries at DOMCHANCH, Kedarma/Pakuror any other source as approved by 

the Engineer in charge. Sand to be used for cement concrete work, mortar for masonry and 
plaster work SONE/KIUL River. Sand obtained from other sources shall be got approved 
from the Engineer in charge. The same shall consist of hard siliceous material. It shall be 
clean sand. 
The term Yamuna sand, if specified in the item shall be read as SONE River sand. The 

grading of sand shall be within the limits of grading zone IV or V specified in Section 3 
‘Mortars’. 

5. Wherever any reference to any Indian Standard Specification occurs in the documents related 

to this contract, the same shall be inclusive of all amendments issued there to or revisions 
thereof, if any, upto the previous date of submission of bid. 

6. All field tests prior to, during or after the execution of work as specified in CPWD 

Specifications shall have to carried out by the contractor and work shall only be accepted after 

the success of such tests & satisfaction of Engineer-in-charge. 

7. The contractor, for the compliance of this condition shall maintain a test register in 

accordance with the contract clauses, in which the complete details of tests, whether failed or 
passed, shall be entered with date & time and got signature by the Engineer-in-charge. 

8. All Lab test should be done through NABL accredited laboratory only and that too after 
obtaining prior approval of engineer-in-charge. 

9. Quality assurance plan in brief is being attached for hold points 
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[B]    CIVIL ITEMS 
10. CONDITION FOR CEMENT 

 
The contractor shall procure PPC 43 grade (conforming to 1489) as required in the work, from 

manufacturers of cement, having a production capacity of one million tonnes or more, 
indicated in list of approved products with the bid document. The bidders may also submit a 
list of names of cement manufacturers which they propose to use in the work. IITP reserves 
right to accept or reject name(s) of cement manufacture(s) which the bidder proposes to use in 
the work. No change in the tendered rates will be accepted if the IITP does not accept the list 

of cement manufactures, given by the bidder, fully or partially. 
 
a. The cement brought to the site for execution of work shall be in bags bearing manufacturer's 

name & ISI marking. Weight of cement in each bag shall be 50 kg. Samples of cement 
arranged by the contractor shall be taken by the Engineer- in- Charge and got tested in 

accordance with provisions of relevant BIS codes. In case the test results indicate that the 
cement arranged by the contractor does not conform to the relevant BIS codes, the same shall 
stand rejected and it shall be removed from the site by the contractor at his own cost within 7 
days of written order from the Engineer-in- Charge to do so. 

b. The Cement shall be brought at site in bulk supply of approximately 50 tons or as decided by 

the Engineer-in-Charge. 
c. The cement godown, of capacity to store a minimum 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. 
Cement bags shall be stored as per sketch (which is only indicative and actual size will 
depend on the site requirements) at page 23 of CPWD specification 2019 Vol.-I with 

weatherproof roof sand walls. The godown shall be provided with a single door. 
d. Double locks provision shall be made to the door of cement go down. The keys of the one 

lock shall remain with the Engineer-in-Charge or his authorized representative and the key of 
the other lock shall remain with the contractor. The contractor shall be responsible for the 
watch and ward and safety of the cement godowns so that the cement is removed from the 
godowns according to the daily requirement with the knowledge of both the parties and proper 

account maintained in standard Proforma. The contractor shall facilitate the inspection of the 
cement godowns by the Engineer in- Charge or his authorized representative anytime. 

e. The cement shall be got tested by Engineer-in-charge and shall be used on work only after 
satisfactory test results have been received. The contractor shall supply free of charge the 
cement required for testing including its transportation cost to testing laboratories. The cost of 

tests shall be borne by the contractor/ IITP in the manner indicated below:- 
(i) By the contractor, if results show that the cement does not conform to relevant BIS codes. 
(ii) By the IITP, if the results show that the cement conforms to relevant BIS codes. 

 
f. Minimum Wet curing period shall be 14 days or its equivalent. In case of PPC, suitable 

modification in de-shuttering time etc. shall be done if need be as per specifications and 
standards and as directed by Engineer-in-charge and nothing extra shall be payable on this 
account. 

g. Till the time, BIS makes it mandatory to print the percentage of fly ash on each bag of 
cement, the certificate from the PPC manufacturer indicating the same shall be obtained and 

permission obtained from Engineer-in-Charge before use of such cements in works .Including 
variations, recovery at the rate so prescribed shall be made. In case of excess consumption no 
adjustment need to be made. 
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h. Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-Charge. 

i. Damaged cement shall be removed from the site immediately by the contractor on receipt of a 
notice in writing from Engineer-in-Charge. If he does not do so within 3 days of receipt of 
such notice, the Engineer-in-Charge shall get it removed at the cost of the contractor. 

 
11. CONDITIONS FOR STEEL IN RCC WORKS: 

 
a. The contractor shall procure TMT bars of 550D grade from primary producers such as SAIL, 

TISCO, RINL or as approved by the Engineer-in-charge. The TMT bars procured from 
primary producers shall conform to manufacture's specification. 

(i) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in 
this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the 

contractor does not conform to the specifications or BIS codal requirements, the same shall 
stand rejected, and it shall be removed from the site of work by the contractor at his cost 
within a week time or written orders from the Engineer-in Charge to do so. 

(ii) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more 
or as decided by the Engineer-in-Charge along with manufacturer test certificate for each lot. 

(iii) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as 
to prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars 
of different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. The reinforcement bars brought to the site of work shall be stored as per CPWD 
specification 2019. 

(iv) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 
sufficient length shall be cut from each size of the bar at random, and at frequency not less 
than specified below: 

 
(a) Under10mm dia : One sample for each 25 tonnes or part thereof. 
(b) 10mm to16mm dia : One sample for each 35 tonne or part thereof. 

(c) Over 16mm dia : One sample for each 45 tonne or part thereof. 
 

 Frequency of the test to be done as mentioned above but not less than CPWD norms.  
 
(v) The contractor shall supply free of charge the steel required for testing including its sampling, 

packing and transportation to testing laboratories. The cost of tests shall be borne by the 
contractor/Department in the manner indicated as below: 

(a) By the contractor, if results show that the cement does not conform to relevant BIS codes. 
(b) By the Department, if the results show that the cement conforms to relevant BIS codes. 

 
 

b. The actual issue and consumption of steel on work shall be regulated and proper account 
maintained as provided in the contract. The theoretical consumption of steel shall be worked out as per 
procedure prescribed in the contract and shall be governed by conditions laid therein. In case the 
consumption is less than theoretical consumption including permissible variations recovery at the rate 
so prescribed shall be made. In case of excess consumption no adjustment need to be made
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. 

12. R.C.CWORK: 
a. CENTERING AND SHUTTERING FOR RCCWORK 

The concrete surface shall be free from honey combine, off sets, superfluous mortar, cement 
slurry and foreign matter. The formwork shall be assembled in such a way as to facilitate 
removal of their parts in proper sequence without any damage to the exposed cement concrete 

surfaces and corners etc. The contractor shall keep skilled staff for special care and 
supervision to check the form work and concreting so that every member is made true its size, 
shape, level and alignment so that it does not result in any deformation, snug, buldges etc. The 
contractor shall also take suitable precautionary measure to prevent breaking and chipping of 
corners and edges of completed work until the building is handed over. The size of shuttering 

plates for slabs shall not be less than 0.6 m x 0.9 m in general. The shuttering plates shall rest 
over telescopic steel props only. However, contractor has to provide tape to seal the joint 
properly to get smooth surface. Further shuttering shall be of such quality that there are no 
undulations and surfaces will be fairly even and no extra thick ceiling plaster shall be 
permitted to make the surface even. 

b. RCC Work (Ready Mix Concrete to be used). 
The RCC work shall be done with Design Mix concrete unless otherwise specified in the 
contract. For the nominal mix in RCC, CPWD Specification shall be followed. The Design 

Mix Concrete will be designed based on the principles given in IS:456, 10262 and SP 23. The 
contractor shall design mixes for each class of concrete indicating that the concrete 
ingredients and proportions will result in concrete mix meeting requirements specified. The 
cement shall be actually weighed as presumption of each bag having 50 kg shall not be 
allowed. In case of use of admixture, the mix shall be designed with these ingredients as well. 

The specification mentioned herein below shall be followed for Design Mix Concrete. 

c. Ingredients:- 
Coarse Aggregate:-As per CPWD Specifications 

Fine Aggregate:-As per CPWD Specifications 

Water:- It shall conform to requirements laid down in IS 456-2000 and CPWD 

specifications. 
Admixture:- Wherever required, admixtures of approved quality shall be mixed with concrete 

to achieve the desired workability within specified water cement ratio. The admixture shall 

conform to IS:9103. The total amount of chlorides in the admixture mixed concrete shall 
also satisfy the requirements of IS : 456- 2000. 
The Contractor shall not be paid anything extra for admixture required for achieving desired 
workability without any change in specified water cement ratio for RCC/CC work. 

d. The concrete mix will be designed for minimum workability as per specified in para 7 of IS-

456-2000 Workability of Concrete (Unless otherwise specified elsewhere or as decided by 
Engineer in charge) 

 

Placing Conditions Degree of 
Workability 

Slump (mm) 

(1) (2) (3) 

Lightly reinforced 
sections in slabs, 
beams, walls, columns 

Low 25-75 
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Heavily reinforced 
section in slabs, 
beams, walls, columns 

Medium 50-100 

Pumped Concrete Medium 125-150 

 

e. In the designation of concrete mix letter M refers to the mix and the number to the 
specified characteristic compressive strength of 15 cm – Cube at 28 days expressed in 
N/mm2 

f. It is specifically highlighted that in addition to the above requirements the maximum 
cement content for any grade shall be limited to 450 kg / cubic metre. 

g. The minimum / maximum cement content for design mix concrete shall be 
maintained as per the quantity mentioned above. Even in the case where the quantity 
of cement required is higher than the minimum specified above to achieve desired 
strength based on an approved mix design, nothing extra shall become payable to the 
contractor. 

h. The concrete design mix with or without admixture will be carried out by the 
contractor through Government Engineering Colleges or NABL accredited 
Laboratories but only after taking prior approval of Engineer-in-charge. 

i. The various ingredients for mix design / laboratory tests shall be sent to the lab / test 
houses through the Engineer in charge immediately after award of work and the 
samples of such aggregate sent shall be preserved at site by the department. The 
admixture if used by contractor shall be at his own cost without any extra payment. 

j. The contractor shall submit the mix design report from any of above approved 
laboratories for approval of Engineer- in- charge within 30 days from the date of 
issue or letter of acceptance of the tender. No concreting shall be done until the mix 
design is approved. 

k. In case of change of source or characteristic properties of the ingredients used in the 
concrete mix during the work, a revised laboratory mix design report conducted at 
laboratory established at site shall be submitted by the contractor as per the direction 
of the Engineer-in-charge. 

 
l. APPROVAL OF DESIGN MIX 

 
The mix design for a specified grade of concrete shall be done for a target mean 
compressive strength Tck = Fck + 1.65s 
Where Fck = Characteristic Compressive Strength at 28 days 
s = Standard deviation which depends on degree of quality control. 
The degree of quality control for this work is “good” for which the standard deviation 
(s) obtained for different grades of concrete shall be as follows:- 
 

 

GRADE OF 
CONCRETE 

FOR‘GOOD’QUALITY OF 
CONTROL 

M- 25 5.0 

M- 30 6.0 
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Out of the six specimen of each set three shall be tested at seven days and remaining 
three at 28 days. The preliminary tests at seven days are intended only to indicate the 
strength to be attained at 28days. 
 
CHARGES FOR DESIGN MIX 
 

All cost of mix designing and testing connected there with including charges payable 
to the laboratory shall be borne by the contractor. 

 
m. PREPARATION OF MIXES AS  PER APPROVED DESIGN MIX AND 

CONDUCTING CONFIRMATORY TEST AT FIELD LAB. 
For each mix, a set of six cubes shall be made from each of the three consecutive 
batches. Three cubes form each set of six shall be tested at age of 7 days and 
remaining three cubes at age of 28 days. The cubes shall be made, cured, transported 
and tested strictly in accordance with specifications. The average strength of nine 
cubes at age of 28 days shall exceed the specified target mean strength for which 
design mix has been approved, the evaluation of test results will be done as per IS : 
456. 

 
n. WORK STRENGTH TEST  

 
TESTSPECIMEN 
Work strength test shall be conducted in accordance with IS: 516 on random 
sampling. Each test shall be conducted on six specimen, three of which shall be tested 
at 7 days and remaining three at 28 days. Additional samples shall be prepared, if 
required, as per direction of Engineer in charge for testing samples cured by 
accelerated method as described in IS: 9103. 

 
TEST RESULTS OF SAMPLE 

The test results of the sample shall be the average of the strength of three specimen. 
The individual variation shall not be more than +- 15 percent of the average. If more, 
the test results of the sample are invalid. 90% of the total tests shall be done at the 
laboratory established at site by the contractor and remaining 10% in the outside 
laboratory as directed by the Engineer -in-charge. 

 
STANDARD FOR ACCEPTANCE 

Standard of acceptance shall be same as specified in clause 16 of IS 456-2000. 

In order to keep the floor finish as per architectural drawings and to provide required 
thickness of the flooring as per specification, the level of top surface of RCC shall be 
accordingly adjusted at the time of its centering, shuttering and casting for which 
nothing extra shall be paid to the contractor. 
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In case of rejection of concrete on account of unacceptable compressive strength, 
governed by para ‘Standard of Acceptance’ as above, the work for which samples 
have failed shall be redone at the cost of contractors, However the Engineer- in- 
charge may order for additional tests (like cutting cores, ultrasonic pulse velocity test, 
load test on structure or part of structure etc) to be carried out at the cost of contractor 
to ascertain if the portion of structure wherein concrete represented by the sample has 
been used, can be retained on the basis of results of individual or combination of the 
set tests. The contractor shall take remedial measures necessary to retain the structure 
as approved by the Engineer in charge without any extra cost. However, for payment, 
the basis of rate payable to contractor shall be governed by the 28 days cube test 
results and reduced rates shall be regulated in accordance with para5.14.13of revised 
CPWD specification 2019 for C.M, C.C.and R.C.C.works. 
 
13. PRECONSTRUCTION ANTITERMITE CHEMICALTREATMENT 

Pre-constructional anti-termite chemical treatment shall be done as per CPWD 

Specifications as in accordance to following: 

a. Anti-termite treatment shall be got done through approved specialist agency 
holding valid license as per clause 13 of insecticides Act 1968. Persons 
employed to do the anti-termite treatment in this work shall be qualified as per 
rule 10 of the rules framed under the inspection rule 1971. The specialist 
agency may be any one from list approved by Engineer-in-charge. 

b. Chemical Chloropyriphos shall be as per IS: 8944-2005: Specification for 
chloropyriphos EC. The chemical shall be brought in original sealed 
containers & should be purchased from approved manufacturers or their 
authorized agents and any other firm manufacturing ISI marked chemical after 
taking written approval from Engineer-in-charge. The Contractor shall submit 
test certificates of the chemical from manufacturers. The contractor shall be 
required to get the chemical tested from any laboratory approved by Engineer-
in-charge for its properties and the cost of chemical for testing. 

c. Concentration of the chemical as emulsifiable concentration is indicated on the 
sealed containers. For obtaining specified concentration, chemical shall be 
diluted with water in the required quantity before it is used. Graduated 
containers shall be used for the dilution of the chemical. 

 
14. ALUMINUMWORK 
 

Aluminum work shall be got executed from specialized agency. The specialized 
agency for the aluminum work shall be got approved form the Engineer-in-
Charge, well before actual commencement of the item of work. Necessary 
performance certificates in respect of agencies proposed to be engaged shall be 
submitted within 30 days from the date of issue of acceptance letter to 
substantiate technical capability and experience of the agency for prior approval 
of the Engineer-in-charge. 
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A. Specification for Aluminum Door, Window, Ventilator 

(i) Extent and Intent: 

The work shall be carried out through an approved specialist contractor who shall 
furnish all materials, labour, accessories equipment tool & plant, incidental. 
required for providing and installing anodized aluminum door, windows, 
claddings, louvers and other items as called for on the drawings. The drawings and 
specifications cover the major requirement only. The supplying of additional 
fastenings, accessory features and mentioned specifically herein but which are 
necessary to make a complete installation shall be a part of the contract. 

 

(ii) General: 
Aluminum doors, windows etc. shall be of sizes, section detail as shown on the 
drawings. The details shown on the drawings indicate generally the sizes of the 
components parts and general standards. These may be varied slightly to suit the 
standard adopted by the manufacture. Before proceeding with any manufacturing, 
the contractor shall prepare and submit complete manufacturing and installation 
drawings for approval of Engineer-in- Charge and no work shall be performed until the 
approval of these drawings is obtained. 

(iii) Shop Drawings: 

The contractor shall submit the shop drawings of doors, windows louvers cladding and 
other aluminum work, based on architectural drawings to Engineer-in-Charge for this 
approval. The drawings shall show full size sections of door, window etc. thickness of 
metal (i.e wall thickness) details of construction, sub frame / rough ground profile 
anchoring details, hardware as well as connection of windows doors, and other metal work 
to adjacent work. Samples of all joints and methods of fastening and joining shall be 
submitted to the Engineer-in-Charge for approval well in advance of commencing the 
work. 

(iv) Samples: 

Samples of doors, windows, louvers etc shall be fabricated assembled and submitted to the 
Engineer- in –Charge for his approval. They shall be sizes, types etc. as decided by 
Engineer- in-Charge. All samples shall be provided at the cost of the contractor. 

(v) Sections: 

Sections of Aluminum doors and windows shall be fabricated from extruded section of 
profiles thickness not less 2.50 mm except beadings and clips. The sections shall be 
extruded by the manufacturers approved by the Engineer-in-Charge. The aluminum 
extruded section shall conform to IS designation 63400WP (HV9WPolddesignation) with 
chemical composition and technical properties as per IS: 733 and 1285. The permissible 
dimensional tolerance of the extruded sections shall be such as not to impair the proper and 
smooth function / operation and appearance of doors and windows. 

(vi) Fabrications: 

Doors, window etc. shall be fabricated to sizes as shown at factory and shall be of section, 
sizes combinations and details as shown in the Architectural drawings, all doors, windows 
etc. shall have mechanical joints. The joints shall be designed to withstand a wind load of 
150 kgs.Per sqm. The design shall also ensure that the maximum deflection of any member 
shall accurately machine and fitted to form hairline joints prior to assembly. The join and 
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accessories such as cleats brackets, etc. shall be of such materials as not to cause any bi- 
metallic action, the design of the joints and accessories shall be such that the accessories 
are fully concealed. The fabrication of doors, window etc. shall be done in suitable sections 
to facilitate easy transportation, handing and installation. Adequate provision shall be made 
in the door and windows members for anchoring to support and fixing of hardware and 
other fixture as approved by the Engineer-in-Charge. 

(vii) Anodizing: 

All aluminum sections shall be anodized as per IS : 7088 and to required colour as 
specified in the item as per IS : 1868 grading, after cutting the members to requisite sizes. 
Anodizing shall be to the specified grade with minimum average thickness of 15 microns 
when measured as per IS : 6012. The anodic coating shall be properly sealed by steams or 
by boiling in deionized water or cold sealing process as per IS : 1868 / IS : 6057. Polythene 
tape protection shall be applied on the anodized sections before they are brought to site. All 
care shall be taken to ensure surface protection during transportation, storage at site and 
installation. The tape protection shall be removed on installation. The sample will be tested 
in the approved laboratory and cost of samples, cost or testing shall be borne by the 
contractor. 

 

(viii) Powder Coating:  
 

The powder used for powder coating shall be high grade pure polyester powder made by 
Berger or Jenson & Nicholson or equivalent. The thickness of powder coating shall not be 
less than 50 micron at any point if measured with micrometer. 

 

(ix) Protection of Finish: 

All aluminum members shall be wrapped with approved self-adhesive non-staining PVC 
tapes. 

(x) Handling and stacking: 

Fabricated materials shall be carted in an approved manner to protect the material against 
any damage during transportation. The loading and unloading shall be carried out with 
utmost care. On receipt of materials at site, they shall be carefully examined to detect any 
damaged pieces. Arrangements shall be made for expeditious replacement of damaged 
pieces / parts. Material found to be acceptable on inspections shall be repacked in crates 
and stored safely. 

In the case of composite windows, and doors the different units are to be assembled first. 
The assembled composite units should be checked for line, level and plumb before final 
fixing is done. Unit may be serial numbered and identified as how to be assembled in their 
final location of situation so warrant’s. Where aluminum comes into contact with masonry 
brickwork/concrete/plaster or dissimilar metals. It shall be coated with approved insulation 
lacquer paint or plastic tape to ensure that electro chemical corrosion is avoided. Insulation 
materials shall trimmed off to clear flush line on completion. 

(xi) Silicon Sealant: 

The peripheral gaps between plastered faces / RCC and aluminum sections shall be sealed 
both from inside and outside to make the windows watertight. Gaps upto 10mm between 
the peripheral aluminum member and masonry /RCC/ Stone shall be sealed by inserting. 
Backer Rod manufactured by HT TROPLAST or Supreme Industries and by application of 
weather silicon / sealant of DOW corning / GE silicon make. 
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The contractor shall be responsible for assembling composite, bedding set straight plumb, 
level and for their satisfactory operation after fixing is complete. 

 

(xii) Installation: 

Just prior to installation the doors, windows etc. shall be uncrated and stacked on edge on 
level bearers and supported evenly. The frame shall be fixed in to position true to line and 
level using adequate number of expansion machine bolts, anchor fasteners of approved size 
and manufacture and in an approved manner. The holes in concrete / masonry members for 
housing anchor bolts shall be drilled with an electrical drill. 

The doors windows assembled as shown on drawings shall be placed in correct final 
position in this opening and marks made on concrete members at jambs, sills and heads 
against the holes provided in frames for anchoring. The frame shall then be removed the n 
the opening and laid aside. Neat holes with parallel sides of appropriate size shall then be 
drilled in the concrete members with an electric drill at the marking to house the expansion 
bolts. The expansion bolts shall then be inserted in the holes, struck with a light hammer 
till the nut is forced in to the anchor shall. The frame shall then be placed in final position. 
In the opening and anchored to the support through cadmium plated machine screws of 
required sized threaded to expansion bolts. The frame shall be set in the opening by using 
wooden wedges at supports and be plumbed in position. The wedges shall invariably be 
placed at meeting points of glazing bars and frames. 

 
(xiii) Neoprene Gaskets: 

 

The E.P.D.M. gasket of suitable profile as manufactured by HANU INDUSTRIES, 
ANNAND LESCUYER make shall be provided at all required positions to make the 
glazing airtight. The contractor shall provide and install Neoprene Gaskets of approved 
size and profile at all locations as shown and as called for to render the doors windows etc. 
absolutely air tight and weather tight. The contractor shall submit samples of the gaskets 
for approval and shall procure after approval only. 

 

(xiv) Fittings: 
The contractor shall cut the floor properly with stone cutting machine to exact size and 
shape. The spindle of suitable length to accommodate the floor finish shall be used. The 
contractor shall give the guarantee duly supported by the company for proper functioning 
of floor springs at least for 10years. 
Hinges, stays handles, tower bolts, locks and other fittings shall be of good quality and 
manufacturer as approved by the Engineer-in-Charge. 

 

(xv) Manufacture’s Attendances: 
The manufacture immediately proper to the commencement of glazing shall adjust and set 
all windows and doors and accept responsibility for the satisfactory working of the 
opening frames. 

 

15. FLOORING 

 

(i) Flooring in toilets shall be laid to the required slope/gradient as per the directions of the 

Engineer-in-Charge using ceramic tiles. 
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(ii) Flooring for workshop area shall be Hard Crete as per the CPWD specifications. 

(iii) Flooring for rooms inside the workshop shall be of vitrified tiling as per CPWD specifications 

16. WOODWORK: 
 
(i) The samples of species of timber (sal, Teak or seasoned wood as per requirement) to be 

used shall be got approved and deposited by the contractor with the Engineer-in-charge 
before commencement of the work. The contractor shall produce cash vouchers and 
certificates from kiln seasoning or/and chemical treatment plants about the timber 
section to be used on the work having been kiln seasoned or/and chemically treated by 
them. 

(ii) Factory made shutter as specified shall be obtained from factories as per list given in 
List of approved makes or form any other factory to be approved by the Engineer in 
charge &shutters to confirm to IS 2202 1977 (part-I). 

(iii) The contractor shall inform well in advance to the Engineer in charge the names and 
address of the factory from where the contractor intends to get the shutters 
manufactured. The contractor will place order for manufacture of shutters only after 
written approval of the Engineer in charge in this regard is given. The contractor is 
bound to abide by the decision of the Engineer in charge and recommend a name of 
another factory from the approved list in case the factory already proposed by the 
contractor is not found competent to manufacture quality shutters. Shutters will 
however be accepted only if this meet the specified tests. The contractor will also 
arrange stage wise inspection of the shutters at factory of the Engineer in charge or his 
authorized representative. Contractor will have no claim if the shutters brought at site 
are rejected by Engineer in charge in part or in full lot due to bad workmanship / quality 
even after inspection of factory. Such shutters will not be accepted and the contractor 
shall remove the same from the site of work within 7 days after the written instruction 
in this regard is issued by Engineer in charge or his authorized representative. 

 

17. FALSE CEILING: 

Providing and fixing tiled false ceiling of approved materials of size 595x595 mm in 
true horizontal level, suspended on inter locking metal grid of hot dipped galvanized 
steel sections (galvanized@120grams/sqm, both side inclusive) consisting of main “T” 
runner with suitably spaced joints to get required length and of size 24x38 mm made 
from 0.30 mm thick (minimum) sheet ,spaced at 1200 mm center to center and cross 
“T” of size 24x25mm made of 0.30 mm thick (minimum) sheet, 1200 mm long spaced 
between main “T” at 600 mm center to center to form a grid of 1200x600 mm and 
secondary cross “T” of length 600 mm and size 24x25 mm made of 0.30 mm thick 
(minimum) sheet to be interlocked at middle of the 1200x600 mm panel to form grids 
of 600x600 mm and wall angle of size 24x24x0.3 mm and laying false ceiling tiles of 
approved texture in the grid including, required cutting/making, opening for services 
like diffusers, grills, light fittings, fixtures, smoke detectors etc. Main “T” runners to be 
suspended from ceiling using GI slotted cleats of size 27 x 37 x 25 x1.6 mm fixed to 
ceiling with 12.5 mm dia and 50 mm long dash fasteners, 4mm GI adjust able rods with 
galvanized butterfly level clips of size 85x30x0.8 mm spaced at 1200 mm center to 
center along main T, bottom exposed width of 24 mm of all T-sections shall be pre-
painted with polyester paint, all complete for all heights as per specifications, drawings 
and as directed byEngineer-in-charge.GI Metal Ceiling Lay in perforated Tegular edge 
global white color tiles of size 595x595 mm and 0.5mm thick with 8mmdrop; made of 
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GI sheet having galvanizing of 100 gms/sqm(both sides inclusive) and 20% perforation 
area with 1.8mmdia holes and having NRC (Noise Reduction Coefficient ) of0.5, 
electro statically polyester powder coated of thickness60 microns (minimum), including 
factory painted after bending and perforation, and backed with a black Glass fiber 
acoustical fleece. 

 

[C] LIST OF APPROVED MAKE OF PRODUCTS FOR WORKS (Civil items) 
 

Sl.No 
. 

Description Approved Manufacturer / Brand 
Name 

1 Ceramic / Glazed Tiles Somany,  Kajaria, Nitco, Johnshon 
2 TMT Bars Major producers like SAIL, RashtriyaIspat Nigam 

Ltd., TISCO having Thermex or Temp Core system 
of treatment and valid BIS license. 

3 OPC 43 Grade, PPC 43 Grade L&T, Ultra Tech, ACC, JK, JP, Birla, Shree, 
Lakshmi, Gujrat Ambuja, Bangur or equivalent. 

4 White Cement Birla White, J.K. white or equivalent 
5 Primers, Paints (i/c water proofing 

cement paint) etc 
Nerolac, Asian, Bergar, ICI Dulux,  

6 Concrete Admixtures Fosroc, Sika, Pidilite,  
7 White cement putty Birla, JK or as approved by Engineer-in-charge. 
8 Sanitary ware and ceramic fittings. Parryware, hindware, CERA, Prayag 
9 Glass (All type) Modiguard, Saint Gobain, Asahi. 
10 GI Pipes and accessories Tata, Jindal, BST, GST. 
11 Centrifugally Cast Spun Pipes & 

Fittings. 
NECO, Kesoram, or any ISI marked brand 

12 uPVC Pipes & Fittings. Supreme, Finolex, Prayag 
13 Brass / CP Brass Fittings. Jaquar, hindware, Prayag. 
14 Aluminum sections(Anodising by 

approved anodizing firm) 
Hindalco, Jindal, Indian Aluminum Co. 

15 Water proofing compound CICO, FOSROC, PIDILITE 
16 Stainless steel sink Neelkanth, Nirali, Prayag 
17 Particle board i/c laminated NOVOPAN, Action Tesa, Century ply, Archidply. 
18 Plastic W.C. seat Cover Hindware, cera, prayag 
19 Stoneware Pipes & Gully traps Perfect, Taya, ISI marked 
20 C.I. double flanged valves Kirloskar, IVC, BUM 
21 Rubber gasket for DI /CI pipes Orient or equivalent 
22 Factory made paneled door shutters Any factory with written approval of Engineer-in-

charge. 
23 Flush doors Any ISI marked door. 
24 RCC Pipes Any ISI Marked pipe. 
25 PVC tanks Any ISI marked tank. 
26 Mirrors. Saint Gobain, Modi or as approved by Engineer-in-

charge. 
27 False ceiling. Armstrong, Durlum, Anutone. 
28 PVC flushing cistern. Hindware, cera, prayag 
29 Manhole covers. Any ISI marked. 



Page 38 of 143 
 

30 Fittings for Structural Glazing Dorma, Ebco, Ozone. 
31 Silicon for structural glazing Dow, Dubond, Sika, GE silicon. 
32 PE-Al-PE pipes. As per IS 15450-2004, Jindal, Kitec Industries or as 

approved by Engineer-in-charge 
33 Aluminum composite panels Alstrong, Jindal 
34 Insulating board Supreme, Styrofoam or as approved by Engineer-in-

charge. 
35 Pressed steel door frames Factory having valid ISI license or approved by 

Engineer-in-charge. 
36 Fittings for Aluminum doors & 

windows. 
Hardwyn, Ozone, Dorma. 

37 Water proofing treatment The bidder shall associate with him, specialized 
agencies of the appropriate eligibility to components 
of specialized nature of items. Contractor shall get 
the name(s) of his associated specialized agencies 
approved as early as possible and within one month 
of award of work from the Engineer-in-charge. 
whose decision shall be final and binding. If the 
contractor himself has carried out these specialized 
items then he shall not require associating with him 
the specialized agency. In compliance to this, the 
contractor shall have to supply sufficient proof of 
having valid experience and expertise for the 
execution of the same. 
 
 
 

38 Structural Glazing & aluminum 
composite panels. 

39 Toughened Glass partitions. 

40 uPVC windows. 

41 Aluminum doors & windows 

42 Water supply and sanitary works 

43 Stainless steel railings 

44 Anti- termite treatment. 

45. Stainless Steel Pipes JINDAL 

46. SS & Brass hardware fitting Prayag, Hettich, Godrej 

47. CPVC, UPVC, PTMT & SWR pipe & 
fittings 

Prayag, Astral, Ashirwad 

48. PVC tanks (3 layers) Syntax, Supreme, R.C plasto 

 
 

 
[D] Electrical items (Internal Electrical Installations and External Street Lighting) 
 

Technical specification for Electrical works : 
 

Note: The following information given is indicative only. Execution shall be carried out as per 
functional requirement and design approved by Engineer-in-charge. 
 

1. All internal electrical works shall be carried out with MS conduit with raceway/cable tray so that 
it should not be exposed. All switches, sockets, AC Starter, IP Phone socket, Data sockets, stepped 
type electronic fan regulators, bell push and accessories along with matching mounting boxes shall 
be of modular type. 
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2. All lighting fixtures should be LED type having efficacy more than 100 Lumen / Watt, CRI >70, 
THD <10%, LM 79 & LM 80 and test report from NABL accredited lab should be submitted by the 
agency. Driver should be BIS certified. Colour temperature should not be less than 6000 K. 
 
3. Required illumination level for general lighting shall be achieved on the basis of required lux 
level in various areas, Light power density as per CPWD Specifications. 
 
4. Arrangement of luminaries in various areas shall be done on the basis of Illumination level & 
light power density as specified in CPWD Specifications Internal 2013(with latest correction slip) 
and National Building Code 2016. 
 
5. Ceiling fans will be provided in building and at each location except toilets / Bath rooms 
irrespective of provision of air conditioners. All 1400 mm/1200mm ceiling fans shall be 5 star 
rated. Optimum size / number of ceiling fans for room/Hall of different sizes shall be as per 
provision laid down in CPWD Specifications for internal EI work 2013. Size of ceiling fan shall be 
either of 1200 mm or 1400 mm only. Minimum air delivery and service value shall be as per the 
above specification. 

 
6. Telephone outlet point wiring of office shall be terminated in suitable size of G.I. Junction box in 
DUs direct from ground floor to each DU/ user location. However, conduit for telephone wiring 
may be provided through branching by providing suitable size of G.I. box along suitable tag block 
at each floor. All data cables and telephone cables shall be Cat 6 UTP design and should be 
compatible with IP phones.The inter connections of all junction boxes fixed at all floors shall be 
done properly making proper distribution system and with the prior approval of Engineer-in-charge. 
Providing incoming television / telephone cables from outside of the building is not covered in the 
scope of this bid. 
 
7. The breaking capacity of MCCB for all types of panel boards except DBs shall be minimum 
35KA for ratings up to 200A and 50KA for 250A ratings & above. The rated service breaking 
capacity should be equal to rated ultimate breaking capacities (Ics=Icu). Where Ics is service 
breaking capacity and Icu is ultimate breaking capacity and they should be of approved make. The 
MCB/MCCB shall be same make of approved company. 
 
8. LT Panels: Incomer of essential panel shall be connected with DG set Supply. Incomer, outgoing, 
bus bar, indicating instruments etc shall be designed as per connected load and shall be got 
approved from Engineer-in-charge. Panel shall be fabricated from CPRI approved firms and strictly 
as per CPWD Specifications. The drawing of panel boards must be got approved from Engineer – 
in – charge before fabrication work. The panel board shall consist of MCCB as incomer and 
outgoing, copper bus bar, digital type ammeter, voltmeter OR multifunction meter, selector 
switches, LED type indication lamps etc as per standard sound engineering practice. Every muli 
function meter should have RS 485 port. 
 
9. Minimum size of copper conductor for power wiring shall be 4 Sq mm and that for light and fan 
points wiring shall be 1.5 sq mm. All  wires used shall be of  FRLSH type in internal, external and 
electrical panel wiring. 
 
10. The wiring and conduit route plan/drawings shall be submitted by the contractor and shall be 
got approved from the Engineer-in-charge. 
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11. To facilitate drawing of wires, 18 SWG GI fish wire shall be provided along laying of recessed 
conduit. Conduits laid for other services, like fire alarm, PA system etc., where wiring is not done 
along IEI works, fish wire shall be invariably drawn. 
 
12. The connection between incoming switch / isolator and bus bar shall be made in suitable size of 
thimble and cable. 
 
13. While laying conduits for fire alarm system, sufficient junction outlets are to be provided as per 
the direction of the Engineer-in-Charge for detectors as required. 
 
14. After completing the work, necessary test results as envisaged in CPWD General Specifications 
Part-I (Internal)-2013 & Indian Electricity Rules 1956, shall be recorded and submitted to the IITP. 
The results shall be within the permissible limits. Test report forms duly signed by authorized 
person for obtaining electric connections (energy meters) by the agency shall be given to the 
allottees. 
 
15. Lightning arresters shall be provided for building as per IS; 2309-1989 as amended up to the 
previous day of submission of bid and CPWD Specifications for internal work – 2013& aviation 
lights (LED Type) shall also be provided. 
 
16. RCBO of 300 ma sensitivity of suitable rating shall be provided as Incomer of each Distribution 
boards.  RCCB shall be 30ma for light DB, 100ma for power DB & 300ma for equipment / motor. 
 
17. Lighting luminaries (LED type) shall be decided as per functional requirement, design and 
drawing approved. 

 
18. For accommodating various size of cable incoming to the building, Medium class G.I. pipe of 
suitable size shall be provided. 
 
19. Size of distribution board shall be as per number of light / power circuits. All distribution 
boards shall be pre-wired and double door type. RCBO of suitable rating shall be provided as main 
incomer in all DBs. 
 
20. In vertical DBs used for power distribution main incomer shall be MCCB of suitable rating 
breaking capacity not less than 16KA. ICs=ICu.(100%) 
 
21. LT panel shall be cubicle type with IP 52 (corrected as per corrigendum) protection class and 
fabricated from CPRI approved fabricator and shall be equipped with digital type measuring 
instruments like ammeter, voltmeter, frequency meter, watt meter, multi- function meter etc. as per 
drawing approved by Engineer – in –charge. Panel shall be fabricated from1.6 mm thick M.S. sheet 
powder coated 7 tank process and shall be equipped 4 pole MCCBs, MCBs, Bus bar, digital 
voltmeter, ammeter, KWH meter, LED indicating lamp extended rotary handle and all accessories 
as required. 
 
22. If used as incomer then it should have earth fault protection and time delay in addition to above 
protection. Earth leakage modules are not acceptable. 
 
23..Cu Plate Earthing: Earthing system comprising of earth electrode, earth conductor, earth bus, 
protective conductor etc for each building shall be as per provision laid down in CPWD 
specifications part – I 2013.Earthing system should be designed such as to maintain earth resistance 
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as specified in CPWD Specifications. Earth resistance shall be checked / tested in harsh climatic 
conditions. 
 
 

24. External lighting 
 
Street light has to be provided along the road work as below 

1 For  road and Area 
lighting 

Octagonal poles of 7m Height 
with single bracket and 01 nos. 
LED light fittings. Illumination 
to be maintained as 
perNBC2016. For area lighting 
suitable number LED post top 
Light Fittings to be provided. 

2 Feeder pillar To be fabricated with 
astronomical timer and as per 
CPWD Specifications by a 
CPRI approved fabricator.IP55 

The electrical Installation work shall be carried out in accordance with Indian Standard Code of 
Practice. It shall also be in conformity with the current Indian Electricity rules and regulations and 
requirements of the Local Electricity Supply Authority and Fire Insurance regulations, so far as these 
become applicable to the installation. Electrical work in general shall be carried out as per following 
CPWD Specifications amended up to the previous day of submission of bid. 
 
General Specifications for Electrical Works.- Part -II- External Work- 1994.Wherever these 
specifications calls for a higher standard of material and or workmanship than those required by any of 
the above mentions regulations and specification then the specification hereunder shall take precedence 
over the said regulations and standards. 
 
The details of scope of work subhead wise are given in the subsequent paras. The quantities worked out 
in schedule of quantities are based on particular equipment considered at design stage. The contractor is 
required to recheck the quantities based on equipment offered by him to achieve required parameters. 
 

25. Feeder Pillar 
 
Outdoor type Feeder Pillars shall be suitable for 3 phase, 50Hz, 415 volts, A.C. system and shall 
generally conform to IS 5039. Feeder Pillar shall be fabricated as per CPWD Specifications and sound 
engineering practice. Fabrication shall be started only after approval of drawing by Engineer-in-charge. 
All components of feeder pillars like MCCBs, Bus bar, MCBs, Astronomical timer etc. shall fulfill all 
requirement of relevant IS codes. MCCBs upto 250 amp capacity should have breaking capacity not 
less than 35 KA and that of more than 250 Amp shall have breaking capacity 50 KA . All MCBs to be 
used shall have breaking capacity not less than 10KA. Bus bar shall be of tinned copper electrolytic 
grade. For all MCCBs and MCBs ICs = ICu. Enclosures of feeder pillars shall be painted with 7 tank 
process. Feeder pillar shall not less than IP-55. 
 

26. Moulded Case Circuit Breakers 
 
Moulded Case Circuit Breaker shall be incorporated in the Feeder Pillars wherever specified. MCCB’s 
shall conform to IS : 13947 (Part-II) IEC-947(2) in all respects. MCCB’s shall be suitable either for 
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single phase AC 230 volts or there phase 415volts. All MCCBs should be of  Four pole when used for 
Three phase circuits and Double pole for single phase circuits. 
 
 
 
27. Road / street lighting: For Road lighting Pole shall be GI octagonal type of approved brand. Light fittings 
shall be LED type. Illumination label to be maintained at road shall be as specified in NBC code / CPWD 
Specifications. Façade lighting for the building shall be done in LED lighting. 
 
(1) The height and distance between each pole shall be maintained as per provision laid down in CPWD 
Specifications. The minimum specifications for street light fittings to be used are : 
 
(i) Type : LED type only 
(ii) IP rating : 66 
(iii) Efficacy : Not less than 100 lumens / system watt 
(iv) Colour temperature : >5700 
(v) CRI > 70 
(vi) THD < 10% 
(vii) Housing : Die cast aluminium 
(viii) PF > 0.95 
(ix) Operating voltage : 140 – 270 V, a.c. 50 Hz 

 
 

28. ELECTRIC MAINS & SUB MAINS: 
 

 
SITC of wall/ free standing floor mounted dust and vermin proof compartmentalized cubical 
panel made out of CRCA sheet , required hardware ,duly treated for derusting in 7 tank process 
with dephosphating and with powder coating on both side of panel in desired shade The panel 
having PU/ Neoprene rubber gasket of not less than 3mm thickness , separate detachable gland 
plate M.S. base channel ,hinged door with locking arrangement for equipment/switchgear . 
Thickness of sheet shall not be less than 1.6 mm up to 600 mm length / width of any 
compartment and be of 2.0 mm above 600 mm. Load bearing structure shall be of 2.0 mm thick 
sheet supported by base M.S. channel if required . Side walls and cable alley compartments 
having bolted type doors with / without detachable extension type structure. (only outer area on 
all sides shall be measured & panel to be fabricated from CPRI approved fabricator). The 
submain panel for the each floor consisting of Aluminum bus bars of appropriate size, incoming 
and outgoing MCCBs (Make: Schneider, Siemens, GE , ABB, Legrand ), indicating lamp and 
digital multifunction meter. There should be two separate submain panels charging to light and 
power DB separately through a 3.5 core XLPE insulated & P.V.C. sheathed cable of 1.1 KV 
grade aluminum cable of appropriate size. The main panel for complete setup consisting of 
Aluminum bus bars of appropriate size, incoming and outgoing MCCBs (Make: Schneider, 
Siemens, GE , ABB, Legrand ), indicating lamp and digital multifunction meter The main 
panel should be in two parts one is charging to the light sub main and other is charging power 
submain and having changeover at one side of main panel. The main panel should charge 
submain panel througha 3.5 core XLPE insulated & P.V.C. sheathed cable of 1.1 KV grade 
aluminum cable of appropriate size. 

 

29. Fire Systems and Public Address System 
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1. Agency must provide addressable Fire detection system & detector for office area and required 
no. of Fire Extinguishers and First Aid Hose Reel as per NBC-2016 for work shop. 
2. Agency must provide Public Address System as per Standards. 
 
Technical Reference 
 
(a) CPWD General Specifications for Electrical works Part - VI -Fire Alarm System-1988. 
(b) BIS Code of practice (IS: 2189 – 1988) for Selection, Installation and Maintenance of 
Automatic Fire detection and Alarm system amendments up to date. 
(c) CPWD General Specifications for Electrical works Part - I Internal - 2013 as amended up to the 
previous day of submission of bid. 
(d) CPWD General Specifications for Electrical works Part - II External - 1994 as amended up to 
the previous day of submission of bid. 
(e) The contractor shall carry out the work as per requirements of the Patna Fire Services and Local 
body regulations as applicable. 

 

 

30. Lightning Protection and Earthing System 
 
Lighting protection system shall be an advanced integrated lighting protection system. 
The work shall include, but not limited to, the following:- 
  Prepare plans showing internal/external earth grid, earth electrodes and lightning 
protection with size of conductors and details of each electrical and lightning 
arrestors along-with details of earthing pits. 
Design of earthing system shall be based on survey, investigation data, load and as 

per relevant Indian Standards and Indian Electricity rules. 

 

31.   L.T. CABLES  

              General 

 LT cables shall be supplied, inspected laid tested and commissioned in accordance with specifications, 
relevant Indian Standards Specifications and cable manufacturer`s instructions. 

 The recommendation of the cable manufacturer with regard to joining and sealing shall be strictly followed. 

               Material 

 The LT cable shall be PVC insulated.  Aluminum conductor armoured cable conforming to IS : 7098 Part  I 
& II 1988 / 1985 amended up to the previous day of submission of bid. 

               All cables shall be inspected upon receipt at site and checked for any damage during transit. 

               Joints in Cables 

 The Contractor shall take care to see that all the cables received at site are apportioned to various locations in 
such a manner as to ensure maximum utilization and avoidance of joining cables.  
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[E] List of approved make (Electrical items) 
 

 Electrical Items  

1
. 

PVC CONDUITS ( 
MMS ) ISI 
MARKED 

  AKG / BEC/ PRECISION / 
POLYCAB  

2
. 

PVC CONDUIT 
ACCESSORIES (ISI 

MARKED) 

   AKG / BEC/ PRECISION / 
POLYCAB  

3 M.S. CONDUIT -
ERW (ISI 
MARKED) 

   BEC/AKG/ STEEL CRAFT 

4 M.S. CONDUIT 
ACCESSORIES (ISI 
MARKED) 

   BEC/AKG/ STEEL CRAFT 

5 PVC INSULATED 
FRLS COPPER 
CONDUCTOR 
CABLES 1.1 KV 
GRADE 
(ISI MARKED) 

  FINOLEX/ KEI/ POLYCAB/ 
HAVELLS/ RR KABLE 

6 MODULAR PLATE 
TYPE SCH / 
SOCKET GI BOXES 
/ FAN 
REGULATOR//TEL
EPHONE 
SOCKET 

   SCHNEIDER / LEGRAND 
ARTEOR /  MK / ABB  

7 MCB / ISOLATOR / 
MCB DB’S / 
RCCB / ELCB / 
MODULER TYPE 
BELL 

  LEGRAND / SCHNEIDER / 
ABB / L&T/ SIEMENS 
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8 LUMINAIRES / 
LIGHT FITTINGS 

  PHILIPS / WIPRO / 
CROMPTON GREAVES/ 
BAJAJ/JAQUAR 

9 CEILING FAN / 
EXHAUST FAN 

  HAVELLS / CROMPTON 
GREAVES / USHA /  
ALMONARD 

1
0 

TELEPHONE 
CABLES / WIRES 
(ISI 
MARKED) / CO-
AXIAL TV CABLES 

  FINOLEX/ POLYCAB / 
HAVELLS / RR KABLE/ 
LEGRAND 

1
1 

CAT 6 CABLE/ CAT 
6A/ FIBER 
OPTICCABLE& 
ASSOCIATED 
ITEMS 

  SCHNEIDER/SIEMON/ / 
LEGRAND/ABB/D LINK 

1
2 
 

TELEPHONE TAG 
BLOCK DP BOXES 

  KRONE / D LINK / ITL 

1
3 

LUGS / FERRULES 
/ THIMBLES 

   DOWELLS / JAINSON 

1
4 

1.1 KV XLPE 
CABLE (ISI 
MARKED) 

  FINOLEX/ POLYCAB / 
HAVELLS / RR CABLE/ KEI 

1
5 

ELECTRICAL 
PANELS / METER 
BOARDS 

  CPRI Approved Panel Builder 

1
6 

RJ-45 MODULAR 
SOCKET AND 
PLATE 

  LEGRAND / SCHEINDER/ 
MK /ABB 
   

1
7 

MCCBS   LEGRAND / 
  L&T / SCHNEIDER / ABB / 
SIEMENS 

1
8 

OCCUPANCY 
SENSOR 

  PHILIPS / WIPRO / 
CROMPTON GREAVES / 
  HONEY WELL 

1
9 

CURRENT 
TRANSFORMERS 

  AUTOMATIC ELECTRIC/ 
KAPPA/ L&T/ NEPTUNE 



Page 46 of 143 
 

 
 
 

 
 

2
0 

DIGITAL 
INDICATING 
MEASURING 
INSTRUMENTS 
/MULTIFUNCTION 
METERS 

  L&T (QUASER)/ 
SCHNEIDER ( CONZERV) / 
AE 

2
1 

SELECTOR 
SWITCH 

  L&T/ KAYCEE/ SIEMENS 

2
2 

INDICATION 
LAMP & PUSH 
BUTTON 

  BCH/ L&T/SIEMENS/ 
SCHNEIDER 

2
3 

BUS TRUNKING, 
RISING MAIN & 
TAP-OFF BOX 

  LEGRAND/ L&T/ 
SCHNEIDER/ C & S / ABB 

2
4 

LT CABLE (ISI 
MARKED) 1.1 KV 

  POLYCAB / HAVELLS / KEI/ 
  RR CABLE 

2
5 

CABLE TRAYS & 
ACCESSORIES 

  VENUS/ SLOTCO/ PILCO/ 
REECO/OBO 

2
6 

CAPACITOR( ISI 
MARKED) 

  LUMPSUMOS/ NEPTUNE/ 
SIEMENS/ L&T 

2
7 

CABLE GLAND/ 
LUGS/ THIMBLES 

  COMMET/ DOWELLS/ 
RAYCHEM/ GRIPWELL 

2
8 

OCTAGONAL 
STEEL POLE 

  BAJAJ / VOLMART 
/PHILIPS / 

2
9 

LED STREET 
LIGHT FITTINGS 

  PHILIPS / CROMPTON 
GREAVES / WIPRO 
/BAJAJ/Jaquar 

3
0 

Fire Extinguishers Cease Fire/ Minimax/ Safex 
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7. PREPARATION OF BID 

 

 
The bid, and all correspondence and documents, related to the bid, exchanged between the bidder 
and the Registrar shall be written in the English language. Supporting documents and printed 
literature furnished by the bidder may be in another language provided they are accompanied by an 
accurate translation of the relevant passages in the English language in which case, for purposes of 
interpretation of the bid the English translation shall prevail. 

 

DOCUMENTS COMPRISING THE BID: 
Bids are being invited on-line but bidders are requested to submit the bids in hard copy also. Incase bids 
submitted on line are in variance to bids submitted in hard copy, such bids shall be summarily rejected, 
The bid submitted by the bidder shall comprise of two envelopes i.e. envelope A (Technical Bid) 
and envelope B (Financial Bid) submitted simultaneously, first containing technical proposals and 
second containing price proposals. 

 
Technical Bid shall contain following documents: 

 
a. Scanned copy of Receipt of the Earnest Money Deposit (EMD) / its exemption, if any. 

 
b. Scanned Copy of GST No. and Scanned Copy of PAN Card. 
 

 
c. Scanned copies of work order and experience certificates as per the technical criteria 

of tender document, along with information regarding works executed in the last seven 
years as per Annexure II of NIT. 
 

d. Scanned Copy of Audited Annual Accounts for Financial Years 2018- 19, 2019-20 
and 2020-21. Average Annual Turnover for last three financial years i.e. 2018- 19, 
2019-20 and 2020-21 should not be less than 50 % of the estimated cost & Should not 
have incurred any loss in more than two years during the immediate last five 
consecutive financial years, ending 31.03.2021. Also, to provide with a certified CA 
copy of turnover summary as per Annexure I of NIT. 

 
e. Copy of ESIC & EPF Registration copy 
 
f. Solvency certificate as per the format in Annexure III of NIT. 
 
g. Affidavit as per Annexure IV of NIT 

 

             Financial bid shall contain following documents: 



Page 48 of 143 
 

 
i. Financial bid duly filled by the intending bidder as per schedule–A. 

 
 
 
 
 
 
 

2. PRICE SCHEDULES:SCHEDULE-A 

 
2.1 BID PRICES: 

Bidders shall quote for the entire scope of work on a "single responsibility" basis such that the total 
bid price covers all the Contractor's obligations mentioned in or to be reasonably inferred from the 
bidding documents in respect of the minor modifications jointly agreed in design, manufacture, 
including procurement, supply, construction, installation, testing, commissioning and completion 
of the building in all respect. 

     Bidders shall give a consolidated single rate and amount, in the manner and detail called for in    
     the schedules-A of bid document. The bidder shall fill in rate, both in figures and words.  

 

3. BID CURRENCIES: 

The prices shall be quoted in Indian currency only. The institute will not arrange for any foreign 
currencies for import of any type of material/ plant / spares etc. 

 

4. BID VALIDITY: 
 Bids shall remain valid for a period of not less than 90 days after opening of the technical bid. A bid   
valid for a shorter period shall be rejected by the Registrar as non-responsive. 

      In exceptional circumstances, prior to expiry of the original bid validity period, the Registrar may 
request the bidders to extend the period of validity for a specified additional period. The request 
and the responses thereto shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting its Earnest Money. A bidder agreeing to the request will not be required or 
permitted to modify its bid, but will be required to extend the validity of its Bid Security for the 
period of the extension, and in compliance with clauses of contract in all respects. 

      The bid security / EMD may be forfeited 

 
(a) If the bidder withdraws its bid after bid opening during the period of Bid validity. 

(b) If the bidder does not accept the correction of its bid price. 

(c) In the case of a successful bidder, if fails within the specified time limit to 

 
1. Sign the Contract Agreement, or 

 
2. Furnish the required performance security deposit. 

 
(d) If a bidder reduces the rates voluntarily or modifies his offer voluntarily after opening 

of the financial tenders/ negotiations, his offer shall stand cancelled automatically, his 
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Bid Security / EMD shall be forfeited and action for debarring him from business shall 
be taken as per enlistment rules. 
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8. INTEGRITYPACT 
To, 

……………………………………. 

 
……………………………………. 

……………………………………. 

 
Sub: NIT No ---------------------------------- 

Name of work: for the work------------------------------------------------------------------ 

---------------------------------------------------------------------------------------------------
--- 

---------------------------------------------------------------------------------------------------
--- 

---------------------------------------------------------------------- 

Dear Sir, 

 
It is here by declared that IITP is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that the Bidder will sign the integrity Agreement, which is an integral part of 
tender/bid documents, failing which the bidder/ bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing of 
the same shall be deemed as acceptance and signing of the Integrity Agreement on 
behalf of the IIT. 

 
Yours Faithfully, 
 
 
 
 
 

Registrar,  
IIT,Patna
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INTEGRITY PACT 
To, 

 
Registrar, 

IIT, Patna 
 
 
 

Sub: Submission of Tender for the work of  
 

 
 

Dear Sir, 

 
I/We acknowledge that IITP is committed to follow the principles thereof as enumerated in the 
Integrity Agreement enclosed with the tender/bid document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/We will stand disqualified from the tendering process. I/We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from 
the main contract, which will come into existence when tender/bid is finally accepted by IIT. 
I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the 
line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, IIT shall have unqualified, absolute and unfettered 
right to disqualify the bidder/bidder and reject the tender/bid is accordance with terms and 
conditions of the tender/bid. 

 
Yours faithfully 
 
 
 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized  
to sign the relevant contract on behalf of IIT. 

 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 2022 

BETWEEN 

Board of Governors represented through Registrar, IIT, Patna-302017 (Hereinafter 
referred as the ‘Principal/Owner’, which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

AND 

………………………….........................................................................................................
... 

. 

(Name and Address of the Individual/firm/Company) 

through .................................................................... (Hereinafter referred to as the (Details 

of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal/ Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/ Bid”) and intends to award, under laid down 
organizational procedure, contract for (name of work)  

 
 

 

hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 
and conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, 

the parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, demand, 
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take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/additional information through which the Bidder(s) could obtain an advantage 
in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose 
conduct in the past has been of biased nature. 

 
(2) If the Principal/Owner obtains information on the conduct of any of its employees which is 

a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down policies and 
procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract. 

 
(2) The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution. 

 

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner’s employees involved in the 
Tender process or execution of the Contract or to any third person any material or 
other benefit which he/ she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract. 

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/ 
PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose 
ofcompetitionorpersonalgain),orpassontoothers,anyinformationordocuments 
provided by the Principal/ Owner as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or 
transmitted electronically. 
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(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of 
foreign agents/representatives, if any. Either the Indian agent on behalf of the 
foreign principal or the foreign principal directly could bid in at under but not both. 
Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
along with the first manufacturer in a subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each 
tender as per Performa enclosed) any and all payments he has made, is committed 
to or intends to make to agents, brokers or any other intermediaries in connection 
with the award of the Contract. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences out 
lined above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts 

or submission of fake/forged documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process 

to the detriment of the Government interests. 
(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/Owner under law 
or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity Pact 
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 
respect and uphold the Principal/Owner’s absolute right: 
(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 
other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days’ notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided by the Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/ determined the Contract or has accrued the 
right to terminate/ determine the Contract according to Article 3(1), the Principal/ 
Owner apart from exercising any legal rights that may have accrued to the 
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Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 
Money Deposit, Performance Guarantee and Security Deposit of the Bidder/ 
Contractor. 

 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of Indian 
Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to 
law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in 
India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of 
the Bidder/Contractor as deemed fit by the Principal/Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 
him and has installed a suitable corruption prevention system, the Principal/Owner may, at 
its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors. 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors. 

(2) The Principal/Owner will enter in to Pacts on identical terms as this one with all 
Bidders and contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
contract has been awarded. If any claim is made/lodged during the time, the same shall be 
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it 
is discharged/determined by the Competent Authority, IITP. 

 

Article 7- Other Provisions 

 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Registrar office IITP, which has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not 
been made. 
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(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed 
by a representative duly authorized by board resolution. 

 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken 

by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 

 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. 
For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence 
over the Tender/Contact documents with regard any of the provisions covered under this 
Integrity Pact. 

 
IN WITNESS WHERE OF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 
 

…………………………………………………… 
(For and on behalf of Principal/Owner) 

 
 
 

…………………………………………………… 
(For and on behalf of Bidder/Contractor) 

 
WITNESSES: 

                   1. .............................................. 

(Signature, name and address) 
 
 

2. ............................................... 

(Signature, name and address)   

Place:                                                          

Dated: 
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9. FORM OF PERFORMANCE SECURITY (GUARANTEE)BANK  

GUARANTEE BOND 
 
 

In consideration of the Board of Governors (hereinafter called “The Government”) 
having offered to accept the terms and conditions of the proposed agreement 
between The Registrar, IIT, Patna And ………….…………..………… (herein 
after called “the said Contractor(s)”) for the 
work………………………………………………………………… (hereinafter 
called “the said agreement”) having agreed to production of an unconditional 
Unconditional Bank Guarantee for Rs. …………. (Rupees 
………………………………… only) as a security/guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 

1. We,……………………………….(hereinafter referred to as “the Bank”)hereby 
undertake to pay to the Government an amount not exceeding Rs. 
……………………….. (Rupees………………. Only) on demand by the 
Government. 

2. We, ……………………………….(indicate the name of the Bank) do hereby 
undertake to pay the amounts due and payable under this guarantee without any 
demure, merely on a demand from the Government stating that the amount 
claimed as required to meet the recoveries due or likely to be due from the said 
contractor(s). Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding 
Rs.………………….. (Rupees………………………….only) 

3. We, the said bank further undertake to pay the Government any money so 
demanded not withstanding any dispute or disputes raised by the contractor(s) in 
any suit or proceeding pending before any court or Tribunal relating thereto, our 
liability under this present being absolute and unequivocal. The payment so made 
by us under this bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) shall have no claim against us form a king such 
payment. 

4. We,  ……………………………. (indicate the name of the Bank) further agree 
that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the Government under or by 
virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineering-Charge on behalf of the Government certified that 
the terms and conditions of the said agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this guarantee. 

5. We,  ……………………………. (indicate the name of the Bank) further agree 
with the Government that the Government shall have the fullest liberty without our 
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consent and without affecting in any manner our obligation here under to vary any 
of the terms and conditions of the said agreement or to extend time of performance 
by The said Contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Government against he said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of 

Omission on the part of the Government or any indulgence by the Government to 
the said Contractor(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have effect of sore lieving us. 

6. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 

7. We,……………………………(indicate the name of the Bank) lastly undertake 
not to evoke this guarantee except with the previous consent of the Government in 
writing. 

8. This guarantee shall be valid up to …………………………unless extended on 
demand by the Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to 

Rs .…………………… (Rupees ………………..)  

 

 
Dated the ………………..day of……………………for………………….(indicate 
the name of the Bank) 

 



Page 59 of 143 
 

 

10.LUMPSUM Contract of work 

 
 

(A). Tender for the work of: 

 
 
 
 

 
i) To be submitted by 03:00 p.m on 11.07.2022 on CPP Portal 

 
ii) To be opened in presence of tenderers who may be present at 03:30 p.m on 

12.07.2022 in the office of The Executive Engineer, Indian Institute of Technology 
Patna 
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TENDER 
 

I/We have read and examined the notice Inviting Tender, Schedule A, B, C, D, E, & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, special conditions, Schedule of Rate & other 
document and Rules referred to in the conditions of contract and all other contents in the 
tender document for the work. 
I/We hereby tender for the execution of the work specified for the Registrar, Indian 
Institute of Technology, Patna within the time specified in Schedule `F’ viz, schedule of 
quantities and in accordance in all respects with the specifications, designs, drawings 
and instructions in writing referred to in Rule-I of General Rules and Directions and in 
clause 11 of the Conditions of contract and with such materials as are provided for by, 
and in respects in accordance with such conditions so far as applicable. 
We agree to keep the tender open for ninety (90) days from the date of opening of 
technical bid and not to make any modifications in its terms and conditions. 

A sum of Rs 10,75,000 /- is hereby forwarded in Demand draft / Deposit at 
call Receipt of a Schedule Bank as performance guarantee. If I/we, fail to furnish the 
prescribed performance guarantee within prescribed period, I/We agree that the said 
Registrar IITP or his successors, in the office shall without prejudice to any other right 
and remedy, be at liberty to forfeit to said earnest money absolutely. Further, if I/We fail 
to commence the work as specified, I/we agree that the Registrar, Indian Institute of 
Technology, Patna or his successors in office shall without prejudice to any other right 
or remedy available in law, be at liberty to forfeit the said performance guarantee 
absolutely. The said performance guarantee shall be a guarantee to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred 
to therein and to carry out such deviations as may be ordered, upto maximum of the 
percentage mentioned in Schedule `F’ and those in excess of that limit at the rates to be 
determined in accordance with the provision containing in Clause1 2.2 and 12.3 of the 
tender form. 

  
Further, I/We agree that in case of forfeitures of earnest money or Performance guarantee as 
aforesaid, I/We shall be debarred from participation in the retendering process of the work. 

I/We hereby declare that I/we shall treat the tender documents drawings 
and other records connected with the work as secret/ confidential documents and shall 
not communicate information/derived there from to any person other than a person to 
whom I/We am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the state. 

 

Dated …………………………. 
Signature of Contractor 

 

Witness: 
Address: 
Occupation: 

 

                         Postal Address: 



Page 61 of 143 
 

ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the Board of Governors, Indian 
Institute of Technology, Patna for a sum of 
(Rupees..…………………………………….…………………………… only…) 

 
The letters referred to below shall form part of this contract agreement: - 

a) 

b) 

 
c) 

 
For & on behalf of the Board of 
Governors Indian Institute of 
Technology, Patna 

 
Signature  

 

Dated……………… Designation - Registrar, IITP 
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12. GENERAL CONDITIONS OF CONTRACT 

Definitions: 
 

1. The contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the competent authority on behalf of the Director, 
IIT Patna and the Contractor together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Engineer-in- charge/ Architects and all these documents taken together 
shall be deemed to form one contract and shall be complementary to  one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires 

have the meanings, hereby respectively assigned to them: - 
i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 

ii) The site shall mean the land/ or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is to 
be executed under the contract or any adjacent land, path or street which may be allotted 
or used for the purpose of carrying out the contract. 

iii) The contractor shall mean the individual, firm or company, whether incorporated or not, 
undertaking the works shall include the legal personal representative of such individual 
or the persons composing such firm or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm or company. 

iv) The Engineer-in-charge means the Engineer of IIT Patna who shall supervise and be in-
charge of the work. 

v) Department means IIT Patna, represented through its Registrar. 

vi) Government means Govt of India. 

vii) Accepting authority shall mean the authority who accepts the tender. 

viii) Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Institute, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or occupation by 
Institute of the part of the works in respect of which a certificate of completion has been 
issued or a cause solely due to Institute faulty design of works. 

ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 
to the tender papers or the standard Schedule of Rates mentioned in Schedule `F’ 
hereunder, with the amendments thereto issued up to the previous day of submission of 
tender. 

x) Tendered value means the value of the entire work as stipulated in the letter of award. 

xi) GST shall mean Goods & Service Tax- Central, State and Inter-state. 
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Scope & Performance 
 

1. Where the context so requires, words imparting the singular only also include thplural and 
vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 

2. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof or 
of the contract. 

3. The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications. Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers. None of 
these documents shall be used for any purpose other than that of this contract. 

4. The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of  and  in  the full and entire execution  and completion of the works. 
The descriptions given in the Schedule of quantities shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other labors necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 

 
Sufficiency of Tender: 

5. The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and the rates and price quoted in the 
Schedule of Quantities, which rates and prices shall except as otherwise provided, cover all 
his obligations under the Contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

 
6. Signing of Contract 

(a) (i) The successful tenderer/contractor, on acceptance of his tender by the 
Accepting Authority shall, within 15 days from the stipulated date of start of the 
work sign the contract consisting of the notice inviting tender, all the documents if 
any, forming the tender as issued at the time of invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

    (ii)     No payment for the work done will be made unless contract is signed by the contractor. 
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CLAUSES OF CONTRACT 

Clause – I 

Performance Guarantee: 

 The contractor shall submit an irrevocable Performance Guarantee of 3% (Three 
Percent) of the tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ‘F’ from the date of issue of letter of acceptance.  This period 
can be further extended by the Engineer-in-charge upto a maximum period as specified 
in Schedule ‘F’ on written request of the contractor stating the reason for delays in 
procuring the Unconditional Bank Guarantee, to the satisfaction of the Engineer-in-
Charge. This Guarantee shall be in the form of Deposit at call receipt of an scheduled 
bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled 
bank/Pay Order of any scheduled bank (in case guarantee amount is less than Rs. 
1,00,000/-) or Govt. Securities or Fixed Deposit Receipts or Guarantee Bonds of any 
scheduled Bank or the State Bank of India in accordance with the form annexed hereto. 
In case a fixed deposit receipt of any bank is furnished by the contractor to the Institute 
as part of the performance guarantee and the bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the Institute to 
make good the deficit. 

 
i) The performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 90 days beyond that. In case the time of completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to cover 
such enlarged time for completion of work. After recording of the completion certificate 
for the work by the competent authority, the performance guarantee shall be returned to 
the contractor, without any interest. 

 
ii) The Institute shall not make a claim under the Performance guarantee except for 
amounts to which the Institute is entitled under the contract (notwithstanding and/or 
without prejudice to any other provisions in the contract agreement) in the even to f: 

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Institute may claim the full amount of the 
Performance Guarantee. 

 
(b) Failure by the contractor to pay to the Institute any amount due, either as agreed by the 
contractor or determined under any of the clauses/conditions of the agreement, within 30 
days of the service of notice to this effect by engineer-in-Charge. 

 
iii) In the event of the contract being determined or rescinded under provision of 
any of the clause/condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Institute. 
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Clause –1 A:   Recovery of Security Deposit: - 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Institute at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 5% of the gross amount of each running bill, till the amount to 
security deposit accumulates to @ 5% of the tendered value of the work excluding the 
Performance bank guarantee. Such deductions will be made and held by Institute by way of 
Security Deposit unless he/ they has/have deposited the amount of Security at the rate 
mentioned above in cash or in the form of Govt. Securities or fixed deposit receipts. In case a 
fixed deposit receipt of any Bank is furnished by the contractor to the Institute as part of the 
security deposit and the Bank is unable to make payment against the said fixed deposit receipt, 
the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to the Institute to make good the deficit. 

 
All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted  from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become due 
to the contractor by Institute on any account whatsoever and in the event of his Security 
Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor 
shall within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of 
India or by Scheduled Bank or Institute Securities (if deposited for more than 12 months) 
endorsed in favour of the Institute, any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills of the contractor at the rates mentioned above. 

Note – 1 : Government papers tendered as security will be taken at 5% (five 
percent) below its market price or at its face  value, whichever is less. The market price 
of Government paper would be ascertained by the Engineer –in-charge at the time of 
collection of interest and the amount of interest to the extent of deficiency in value of 
the Government paper will be withheld if necessary. 
 
Note – 2 : Government Securities will include all forms of Securities mentioned in 
rule No. 274 of the G.F Rules except  fidelity bond. This will be subject to the 
observance of the condition mentioned under the rule against each form of security.  
 
Note – 3 : Note 1 & 2 above shall be applicable for both clause 1 & 1A 

 
Clause -2:` Compensation for Delay:- 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and 
clear the site on or before the contract or justified extended date of completion as per clause 5 (excluding 
any extension under Clause 5.5) as well as any extension granted under clauses 12 and 15, he shall, without 
prejudice to any other right or remedy available under the law to the Government on account of such 
breach, pay as compensation the amount calculated at the rates stipulated below as the authority specified 
in schedule ‘F’ may decide on the amount of Tendered Value of the work for every completed day/month 
(as determined) that the progress remains below that specified in Clause 5 or that the work remains 
incomplete.  
1) Compensation for Delay of work:   With maximum rate being @ 1% per month of delay to be 

                                                          Computed on per day basis based on quantum of   
                                                        damage stated due to stated delay on the part of contractor. 
 



Page 66 of 143 
 

Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed 10 % of the Tendered Value of work or of the Tendered Value of the Sectional part of work 
as mentioned in Schedule ‘F’ for which a separate period of completion is originally given.  
In case no compensation has been decided by the authority in Schedule ‘F’ during the progress of 
work, this shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on final justified extended date of completion. If the Engineer in Charge decides to give 
further extension of time allowing performance of work beyond the justified extended date, the 
contractor shall be liable to pay compensation for such extended period. If any variation in amount of 
contract takes place during such extended period beyond justified extended date and the contractor 
becomes entitled to additional time under clause 12, the net period for such variation shall be 
accounted for while deciding the period for levy of compensation. However, during such further 
extended period beyond the justified extended period, if any delay occurs by events under sub clause 
5.2, the contractor shall be liable to pay compensation for such delay.  
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or part 
handing over of work on stipulated/justified extended date for such part work or if delay affects any 
other works/services. This is without prejudice to right of action by the Engineer in Charge under 
clause 3 for delay in performance and claim of compensation under that clause.  
In case action under clause 2 has not been finalized and the work has been determined under clause 3, 
the right of action under this clause shall remain post determination of contract but levy of 
compensation shall be for days the progress is behind the schedule on date of determination, as 
assessed by the authority in Schedule F, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, shall be decided after of 
determination of contract.  
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, 
the amount shown against that milestone shall be withheld, to be adjusted against the compensation 
levied as above. With-holding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such 
withheld amount  

  
   

 CLAUSE 2A: Incentive for early completion: 

 
In case, the contractor completes the work ahead of updated stipulated date of 
completion considering the effect of extra work (to be calculated on pro-rata basis as 
cost of extra work X stipulated period/tendered cost), a bonus @1% (one percent) of 
the tendered value per month computed on per day basis, shall be payable to the 
contractor, subject to a maximum limit of 5% (five percent) of the tendered value. 
The amount of bonus, if  payable, shall be paid along with final bill after completion 
of work, provided always that provision of the Clause2A shall be applicable only 
when so provided in ‘Schedule F’. 

 
Clause – 3 

When Contract can be determined: - Subject to other provisions contained in this 
clause the Director may, without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for damages and/ 
or any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases: 
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i). If the contractor having been given by the Director a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or un workman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 
ii). If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or which entitle the court to 
make a winding up order. 
iii). If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence so that in the opinion of 
the Director (which shall be final and binding) he will be unable to secure completion 
of the work by the date for completion and continues to do so after a notice in writing 
of seven days from the Director. 

iv). If the Contractor fails to complete the work within the stipulated date or items 
of work with individual date of completion, if any, stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice given 
in writing in that behalf by the Director. 
v). If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and conditions of 
the contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Director. 
vi). If the contractor commits any acts mentioned in Clause 21hereof: 

When the contractor has made himself liable for action under any of the cases 
aforesaid, the Director on behalf of the IIT Patna shall have powers: 
a). To determine or rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the contractor under the hand of the Director shall be 
conclusive evidence). Upon such determination or rescission, the Earnest Money 
Deposit, security deposit already recovered and the performance guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Institute. 
b). After giving notice to the contractor to measure up the work of the contractor 
and to take such whole or the balance work as shall be un-executed out of his hands to 
give it to another contractor to complete the work. The contractor whose contract is 
determined or rescinded as above shall not be allowed to participate in the tendering 
process for the balance work.  In the event of above courses being adopted by the 
Director the contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of the 
work or the performance of the contract.  And in case action is taken under any of the 
provision aforesaid the contractor shall not be entitled to recover or be paid any sum 
for any work thereof or actually performed under this contract unless and until the 
Engineer –in-Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so  
certified. 
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Clause – 4 

In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time of completion of the work, either party 
may close the contract. In such eventuality, the Earnest Money Deposit and the 
Performance Guarantee of the Contractor shall be refunded, but no payment on 
account of interest, loss of profit or damages etc. shall be payable at all. 

 
Clause – 5 : Time and Extension for delay:- 
 
The time allowed for execution of the Works as specified in Schedule `F’ or the 
extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such time period as mentioned in 
letter of award after the date on which the Director issues written orders to commence 
the work or from the date of handing over of the site whichever is later. If the 
contractor commits default in commencing the execution of the work as aforesaid 
Institute shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the earnest money absolutely. 
 
 As soon as possible after the contract is concluded the contractor shall submit a 
Time and Progress Chart for each milestone and get it approved by the Engineer-in –
charge.  The chart shall be prepared in direct relation to the time stated in   the Contract 
documents for completion of items of works. It shall indicate the forecast of the dates 
of commencement and completion of various  trades of sections of the work and may 
be amended as necessary by agreement  between the Director  and the contractor 
within the limitations of time imposed in the contract documents, and further to ensure 
good  progress  during the execution of the work, the contractor shall in all cases in 
which the time allowed for any work exceeds one month (save for special jobs for 
which a separate programme has been agreed upon) complete the work as per 
milestone given in schedule‘F’. 

 
 If the work(s) be delayed by:- 

i) Force majeure or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire or 

iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by IITP in executing work 
not forming part of the contractor. 

 
 Any other cause which, in the absolute discretion of the authority mentioned in schedule `F’ is 
beyond the contractor’s control. Then upon the happening of any such event causing delay, the 
contractor shall immediately give notice thereof in writing to the Registrar but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Registrar to proceed with the 



Page 69 of 143 
 

works. Request for rescheduling of milestones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form. The contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. 
  
In any such case the Registrar of the Institute may give a fair and reasonable extension of 
time and reschedule the milestones for completion of work. Such extension shall be 
communicated to the contractor by the Registrar of the Institute in writing, within 3 months of 
the date of receipt of such request. Non-application by the contractor for extension of time 
shall not be a bar for giving a fair and reasonable extension by the Director and this shall be 
binding on the contractor. 

 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. All measurement of all 
items having financial value shall be entered in Measurement Book and/or level field book so 
that a complete record is obtained of all works performed under the contract. 

 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from time to 
time during the progress of the work and such measurements shall be signed and dated by the 
Engineer-in-Charge and the contractor or their representatives in token of their acceptance. If 
the contractor objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 

 If for any reason the contractor or his authorized representative is not available and the work 
of recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 
loss or damages on this account. If the contractor or his authorized representative does not 
remain present at the time of such measurements after the contractor or his authorized 
representative has been given a notice in writing three (3) days in advance or fails to counter 
sign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall 
be deemed to be accepted by the Contractor. 

 The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

 Except where any general or detailed description of the work expressly shows to the contrary, 
 measurements shall be taken in accordance with the procedure set forth in the specifications 

not withstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard is 
available, then a mutually agreed method shall be followed. 

 The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
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work without consent in writing of the Engineer-in-Charge or his authorized representative 
in charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same was 
executed. 

 Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects’ liability period. 

  
CLAUSE -6A: COMPUTERZIED MEASUREMENT BOOK: - 

 
 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All measurements of all 
items having financial value shall be entered by the contractor and compiled in the shape of 
the Computerized Measurement Book having pages of A-4 size as per the format of the 
department so that a complete record is obtained of all the items of works performed under 
the contract. 

 All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor 
from the Engineer-in-Charge or his authorized representative as per interval or program fixed 
in consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-in-Charge 
for the dated signatures by the Engineer-in-Charge and the contractor or their representatives 
in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. The final, fair, computerized measurement book 
given by the contractor, duly bound, with its pages machine numbered, should be 100% 
correct, and no cutting or over-writing in the measurements would thereafter be allowed. If at 
all any error is noticed, the contractor shall have to submit a fresh computerized MB with its 
pages duly machine numbered and bound, after getting the earlier MB cancelled by the 
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department. Thereafter, the MB shall be taken in the Divisional Office records, and allotted a 
number as per the Register of Computerised MBs. This should be done before the 
corresponding bill is submitted to the Division Office for payment. The contractor shall 
submit two spare copies of such computerized MB’s for the purpose of reference and record 
by the various officers of the department. 

  
 The contractor shall also submit to the department separately his computerized Abstract of 

Cost and the bill based on these measurements, duly bound, and its pages machine numbered 
along with two spare copies of the “bill. Thereafter, this bill will be processed by the Division 
Office and allotted a number as per the computerized record in the same way as done for the 
measurement book meant for measurements. The contractor shall, without extra charge, 
provide all assistance with every appliance, labour and other things necessary for checking of 
measurements/levels by the Engineer-in-Charge or his representative. Except where any 
general or detailed description of the work expressly shows to the contrary, measurements 
shall be taken in accordance with the procedure set forth in the specifications not 
withstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available then a mutually 
agreed method shall be followed. 

  
 The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order that 
the same may be checked and/or test checked and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 

 It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 
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             CLAUSE -7: Payment of Intermediate certificate to be referred as advance: - 

All such interim payments shall be regarded as payment by way of advances against final 
bill payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in- Charge relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any subsequent 
such certificates (s) or by the final certificate and shall not by itself be conclusive evidence 
that any work or materials to which it relates is / are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not any respect 
conclude, determine or affect in any way powers of the Engineer – in- Charge under the 
contract or any of such payments be treated as final settlement and adjustment of accounts 
or in any way vary or affect the contract. 
  
Pending consideration extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the Institute to take action 
under the terms of this contract for delay in the completion of work, if the extension of 
date of completion is not granted by the competent authority. 

 
Clause – 8 
 

Completion certificate and completion plans:- 

Before applying for obtaining completion certificate, the contractor shall obtain all 
statutory clearances/NOC/other certificates as required from the concerned authorities. 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within thirty days of the receipt of such 
notice the Engineer-in-charge shall inspect the work and if there is no defect in the 
work shall furnish the contractor with a final certificate of completion, otherwise a 
provisional certificate of physical completion indicating defects (a) to be rectified by 
the contractor and/or(b) for which payment will be made at reduced rates shall be 
issued. But no final  certificate  of completion shall be issued, nor shall the work be 
considered  to be complete until  the contractor shall have removed from the premises 
on which the work shall be executed all scaffolding, surplus materials, rubbish and all 
huts and sanitary arrangements required for his/ their work people on the site in 
connection with the execution of the works as shall have been erected or constructed 
by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 
walls, floor or other parts of the building, in, upon, or about which the work is to be 
executed or of which he may have had possession for the purpose of the execution 
thereof, and not until the work shall have been measured by the Engineer- in-charge. If 
the contractor shall fail to comply with the requirements of this clause as to removal of 
scaffolding, surplus materials and rubbish and  all huts and sanitary arrangements as 
aforesaid and cleaning of dirt on or before the date fixed for  the completion of work, 
the Engineer-in-Charge may at the expense of the contractor remove such scaffolding  
surplus materials and rubbish etc and dispose of the same as he thinks fit and clean off 
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such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding 
or surplus materials as aforesaid except for any sum actually by the sale thereof. 

 
Clause 8A 

Contractor to keep site clean :- 

The splashes and droppings from white washing, colour washing, painting etc on 
walls, floor windows etc shall be removed and the surface cleaned simultaneously with 
the completion of these items of work in the individual rooms, quarters or premises etc 
where the work is done without waiting for the actual completion of all the other items 
of work in the contract.  In case the contractor fails to comply with the requirements of 
this clause, the Engineer-in-charge shall have the right to get this work done at the cost 
of the contractor either departmentally or through any other agency. Before taking such 
action, the Engineer-in-charge shall give ten day notice in writing to the contractor. 

 
Clause 8 B 

Completion plans to be submitted by the Contractor :- 

The contractor shall submit five sets of completion plans within thirty days of the 
completion of the work along with soft copy. In case, the contractor fails to submit the 
completion plan as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the 
value of the work subject to ceiling of Rs. 1,00,000/- (Rupees One Lakhs Only) as may 
be fixed by Director of the Institute concerned and in this respect the decision of the 
Director of the Institute shall be final and binding on the contractor. 
Clause 9 
Payment of final bill :- 

The final bill shall be submitted by the contractor in the same manner as specified in 
interim bills within three months of physical completion of the work or within one 
month of the date of the final certificate of completion furnished by the Engineer-in-
charge whichever is earlier. The contractor shall make no further claims after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished.  Payments of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as approved by engineer-in-
charge, will as far as possible be made within six months from the date of receipt of 
the bill by the Engineer-in-charge or his authorized representative. 

 
Clause 9 A. 
Payment of Contractors Bill to bank 

                Payments due to the contractor may, if so desired by him, be made to his bank, registered   
                    financial, co-operative or thrift societies or recognized financial institutions instead of direct to 

him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 
form of a legally valid document such as a power of attorney conferring authority on the bank; 
registered financial, co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due to 
him by Government or his signature on the bill or other claim preferred against Government 
before settlement by the Engineer-in-Charge of the account or claim by payment to the bank, 
registered financial, co-operative or thrift societies or recognized financial institutions. While the 
receipt given by such banks; registered financial, co-operative or thrift societies or recognized 
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financial institutions shall constitute a full and sufficient discharge for the payment, the 
contractor shall whenever possible present his bills duly receipted and discharged through his 
bank, registered financial, co operative or thrift societies or recognized financial institutions.  

 
Nothing herein contained shall operate to create in favour of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-a- vis 
the President of India.  

 
 
 

Clause 10 A. 

Materials to be provided by the contractor: - 

The contractor shall at his own cost provide all materials required for the works. The 
contractor shall, at his own expense and without delay, supply to Engineer-in-charge 
samples of materials to be used on the work and shall get these approved in advance. 
All such materials to be provided by the contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested 
by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charge 
that the materials so comply.  The Engineer-in-charge shall within five days of supply 
of samples or within five days of the receipt of test result intimate to the contractor in 
writing whether samples are approved by him or not.   If samples are not approved the 
contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval 
fresh samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specification, approval of the 
Engineer-in-charge shall be issued after the test results are received. 
The contractor shall at his risk and cost submit the samples of materials to be tested or 
analysed and shall not make use of or incorporate in the work any materials 
represented by the samples until the required tests or analysis have been made and 
materials finally accepted by the Engineer-in-charge. The contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or 
due to any corrective measures required to be taken on account of and as a result of 
testing of materials. 
The contractor shall at his risk and cost make all arrangements and shall provide all 
facilities as the Engineer-in-charge may require for collecting, and preparing the 
required number of samples for such tests at such time and to such place or places as 
may be directed by the Engineer-in-charge and bear all charges and cost of testing 
unless specifically provided for otherwise elsewhere in the contract or specifications. 
The Engineer-in-Charge or his authorized representative and Architect shall at all 
times have access to the work and to all such workshops and places where work is 
being prepared or from where materials manufactured articles, or machinery are being 
obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 
The Engineer-in-charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default the Engineer-in-charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise to 
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such materials. The Engineer-in-charge shall also have full powers to require other 
proper materials to be substitute thereof and in case of default the Engineer-in-Charge 
may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the contractor. 
 
Clause 10 B (i) 

Secured Advance on Non-perishable Materials :- 

The contractor, on signing an indenture in the form to be specified by the Engineer-in-
charge shall be entitled to be paid during the progress of the execution of the work 
upto 75% of the assessed value of any materials which are in the opinion of the 
Engineer-in-charge nonperishable, non-fragile and noncombustible and are in 
accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/ or protected against damage by weather or  
other causes but which have not at the time of advance been incorporated in the works. 
When materials on account of which an advance has been made under this sub-clause 
are incorporated in the work the amount of such advance shall be recovered/ deducted 
from the next payment made under any of the clause or clauses of this contract. 
Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-charge provided the contractor 
provides a comprehensive insurance cover for the full cost of such materials. The 
decision of the Engineer-in-charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as 
ordinary glass, sand, petrol, diesel etc. 

 
                Clause 10 B (ii):  Mobilization Advance: 

 
 Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence the 
work. Such advance shall be in two or more installments to be determined by the 
Engineer-in- Charge at his sole discretion. The first installment of such advance shall 
be released by the Engineer-in-charge to the contractor on a request made by the 
contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer- in- Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-Charge. 
Before any installment of advance is released, the contractor shall execute a 
Unconditional Bank Guarantee Bond from Scheduled Bank for the amount equal to 
110% of the amount of advance and valid for the contract period. This (Unconditional 
Bank Guarantee from Scheduled Bank for the amount equal to 110% of the balance 
amount of advance) shall be kept renewed from time to time to cover the balance 
amount and likely period of complete recovery. 
 
Clause 10 B (iii) Plant Machinery and Shuttering materials advance 
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An advance for plant, machinery & shuttering material required for the work and brought to site 
by the Contractor may be given if requested by the contractor in writing within one month of 
bringing such plant and machinery to site. Such advance shall be given on such plant and 
machinery which in the opinion of the Engineer-in-charge will add to the expeditious execution 
of work and improve the quality of work. The amount of advance shall be restricted to 5% 
percent of the tender value. In the case of new plant and equipment to be purchased for the work, 
the advance shall be restricted to 90% of the price of such new plant and equipment paid by the 
contractor for which the contractor shall produce evidence satisfactory to the Engineer-in-Charge. 
In the case of second hand and used plants and equipment, the amount of such advance shall be 
limited to 50% of the depreciated value of plant and equipment as may be decided by the 
Engineer in- Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the 
statement of value of such old plant and equipment duly approved by a Registered Valuer 
recognized by the Central Board of Direct Taxes under the Income- Tax Act, 1961. No such 
advance shall be paid on any plant and equipment of perishable nature and on any plant and  
equipment of a value less than Rs. 50,000/- Seventy five percent of such amount of advance shall 
be paid after the plant & equipment is brought to site and balance twenty five percent on 
successfully commissioning the same. Leasing of equipment shall be considered at par with 
purchase of equipment and shall be covered by tripartite agreement with the following:  

  
1. Leasing company which gives certificate of agreeing to lease equipment to the contractor .  
2. Engineer in Charge, and  
3. The contractor.  
 
This advance shall further be subject to the condition that such plant and equipment (a) are 
considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working 
order and are maintained in working order; (c) hypothecated to the Government as specified 
by the Engineer-in-Charge before the payment of advance is released. The contractor shall 
not be permitted to remove from the site such hypothecated plant and equipment without the 
prior written permission of the Engineer in- Charge. The contractor shall be responsible for 
maintaining such plant and equipment in good working order during the entire period of 
hypothecation failing which such advance shall be entirely recovered in lump sum. For this 
purpose, steel scaffolding and form work shall be treated as plant and equipment.  
The contractor shall insure the Plant and Machinery for which mobilization advance is sought 
and given, for a sum sufficient to provide for their replacement at site. Any amounts not 
recovered from the insurer will be borne by the contractor.    

 
 

Clause 10 B (iv) Interest & Recovery 
 
The mobilization advance and plant and machinery advance in (ii) & (iii) above bear 
simple interest at the rate of 10 per cent per annum and shall be calculated from the 
date of payment to the date of recovery, both days inclusive, on the outstanding 
amount of advance. Recovery of such sums advanced shall be made by the deduction 
from the contractors bills commencing after first ten per cent of the gross value of the 
work is executed and paid, on pro-rata percentage basis to the gross value of the work 
billed beyond 10% in such a way that the entire advance is recovered by the time 
eighty per cent of the gross value of the contract is executed and paid, together with 
interest due on the entire outstanding amount up to the date of recovery of the 
installment. 
 



Page 77 of 143 
 

 
 
 
 
CLAUSE 10C: Payment on account of Increase in Prices/Wages due to Statutory Order  

 
If after submission of the tender, the price of any material incorporated in the works 
(not being a material supplied from the engineer-in-Charge’s stores in accordance with 
Clause 10 thereof) and/ or wages of labour increases as a direct result of the coming 
into force of any fresh law, or Statutory rule or order (but not due to any changes in 
excise, sales tax, VAT etc) and such increase in the price and/or wages prevailing at 
the time of the last stipulated date for receipt of the tenders including extensions if any 
for the work, and the contractor thereupon necessarily and properly pays in respect of 
that material (incorporated in the works) such increased price and/ or in respect of 
labour engaged on the execution of the work such increased wages, then the amount of 
the contract shall accordingly be varied and provided further that any such increase 
shall not be payable if such increase has become operative after the stipulated date of 
completion of the work in question. 
If after submission of the tender, the price of any material incorporated in the works 
(not being a material supplied from the engineer-in-Charge’s stores in accordance with 
Clause 10 th3ereof) and/or wages of labour is decreased as a direct result of the 
coming into force of any fresh law or statutory rules or order (but not due to any 
changes in sales tax) and such decrease in the prices and/or wages prevailing at the 
time of receipt of the tender for the work. The Institute shall in respect of materials 
incorporated in the works (not being materials supplied from the Engineer-in-Charge’s 
stores in accordance with Clause – 10 hereof) and/or labour engaged on the execution 
of the work after date coming into force of such law statutory rule or order be entitled 
to deduct from the dues of the contractor, such amount as shall be equivalent to the 
difference between the prices of the materials and/or wages as prevailed at the time of 
the last stipulated date for receipt of tenders including extensions if any for the work 
and the prices of materials and/or wages of labour on the coming into force of such 
law, statutory rule or order. The Contractor shall, for the purpose of this condition, 
keep such books of account and other documents s are necessary to show the amount 
of any increase claimed or reduction available and shall allow inspection of the same 
by a duly authorized representative of the Institute and further shall, at the request of 
the engineer-in-Charge may require any documents so kept   and such other 
information as the Engineer-in-Charge may require. 
The contractor shall, within a reasonable time of his becoming aware of any alteration 
in the prices of any such materials and/or wages of labour, give notice thereof to the 
Engineer-in-Charge stating that the same is given pursuant to this condition together 
with all information relating thereof which he may be in position to supply. 
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CLAUSE 10 CA: NOT APPLICABLE 

 
CLAUSE 10 C: NOT APPLICABLE 

 
CLAUSE 10 D 

Dismantled Material Institute’s Property 

The contractor shall treat all materials obtained during dismantling of a structure, of 
the site for a work, etc. as Institute’s property and such materials shall be disposed off 
to the best advantage of Institute according to the instructions in writing issued by the 
Engineer-in-Charge 

. 
Clause – 11 

Work to be executed in accordance with specifications, drawings, orders etc.:-  
The contractor shall execute the  whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in every 
respect in strict accordance with CPWD Specifications 1996 Vol. I to VI with upto 
date correction slips and CPWD specifications 1994 for internal electrification and 
1995 for external electrification with upto date correction slips. The contractor shall 
also conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work signed by the Engineer-in-charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard 
specifications of Central Public Works Department specified in schedule `F’ or in any 
Bureau of Indian Standard or any other, published standard or code or, Schedule of 
Rates or any other printed publication referred to elsewhere in the contract. 
The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works structural plans 
and other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 

 
Clause 12 

Deviations/Variations Extent and Pricing :- The Director shall have power (i) to 
make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work, and (ii) to omit a part of the 
works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Director and such alterations, 
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omissions, additions or substitutions shall form part of the contract as if originally 
provided therein and any altered, additional or substituted work which the contractor 
may be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 

 
The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows:- 
i). In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus. 

ii). 25% of the time calculated in (i) above or such further additional time as may 
be considered reasonable by the Engineer-in-charge. 

 
In the case of extra item(s) the contractor may within fifteen days of receipt of order of 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and 
the engineer-in-charge shall within one month of the receipt of the claims supported by 
analysis after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 
In the case of substituted items, the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the aforesaid 
para. 

a)            If the market rate for the substituted item so determined is more than the market rate of  
            the agreement item (to be substituted) the rate payable to the contractor for the 
            substituted item shall be the rate for the agreement item (to be substituted) so  
             increased to the extent of the difference between the market rates of substituted item   
            and the agreement item (to be substituted). 
b) If the market rate for the substituted item so determined is less than the market rate of  
           the agreement item (to be substituted) the rate payable to the contractor for the  
           substituted item shall be the rate for the agreement item (to be substituted) so,  
           decreased to the extent of the difference between the market rates of substituted item 
           and the agreement item(to be substituted). 

 
 The contractor shall send to the Engineer-in-Charge once every three months an upto 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right. However, the Director may 
authorize consideration of such claims on merits. 

 
Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filling tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
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to be included in the rates quoted by the tenderer or the rate given in the said schedule 
of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

Clause 13 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work:- If 
at any time after acceptance of the tender , Institute shall decide to abandon or reduce 
the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, the Director shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the works in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. 
The contractor shall be paid at contract rates full amount for works executed at site and 
in addition, a reasonable amount as certified by the Engineer-in-charge for the items 
hereunder mentioned which could not be on the work to the full extent in view of the 
foreclosure:- 
i). Any expenditure incurred on preliminary site work, e.g. temporary access 
roads, temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 
ii). Institute shall have the option to take over contractor’s materials or any part 
thereof either brought to site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work) provided, 
however, Institute shall be 

 
iii). Shall offer or give or agree to give to any person in Institute service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any  act in 
relation to the obtaining or execution of this or any other contract for Institute; or 
iv). Shall enter into a contract with Institute in connection with which commission 
has been paid or agreed to paid by him or to his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have been previously disclosed 
in writing to the Registrar;or 
v). Shall obtain a contract with Institute as a result of wrong tendering or other 
non- bonafide methods of competitive tendering; or 
vi). Being an individual , or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment 
of his effects or composition or arrangement for the benefit of his creditors or purport 
so to do, or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors: or 



Page 81 of 143 
 

vii). Being a company, shall pass a resolution or the Court shall make an order for 
the winding up of the company, or a receiver or manager on behalf of the debenture 
holders or otherwise shall be appointed or circumstances shall arise which entitle the 
Court or debenture holders to appoint a receiver or manager ;or 
viii). Shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days; or 

ix). Assigns, transfers, sublets (engagement of  labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise 
parts with the entire works or any portion thereof without the prior written approval of 
the Accepting Authority: 

 

The Accepting Authority may, without prejudice to any other right or remedy which 
shall have accrued or shall accrue hereafter to Institute, by a notice in writing to cancel 
the contract as whole or only such items of work in default from the Contract. 

 
The Registrar shall on such cancellation by the Accepting Authority have powers to : 

a). take possession of the site and any materials, constructional plant, 
implements, stores etc., thereon; and/or b). carry out the incomplete work by 
any means at the risk and cost of the contractor. 
On cancellation of the contract in full or in part, the Registrar shall determine what 
amount, if any, is recoverable from the contractor for completion of the works or part 
of the works or in case the works or part of the works is not to be completed, the loss 
or damage suffered by Institute.  In determining the amount, credit shall be given to the 
contractor for the value of the work executed by him upto time of cancellation, the 
value of contractor’s materials taken over and incorporated in the work and use of 
plant and machinery belonging to the contractor. 
Any excess expenditure incurred or to be incurred by Institute in completing the works 
or part of the works or the excess loss  or damages suffered or may be suffered by 
Institute as aforesaid after allowing such credit shall without prejudice to any other 
right or remedy available to Institute in law be recovered from any moneys due to the 
contractor on any account, and if such moneys are not sufficient the contractor shall be 
called upon in writing and shall be liable to pay the same within 30days. 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 
days the Director shall have the right to sell any or all of the contractor’s unused 
materials, constructional plant, implements, temporary buildings, etc and apply the 
proceeds of sale thereof towards the satisfaction of any sums due from the contractor 
under the contract and if thereafter there be any balance outstanding from the 
contractor, it shall be recovered in accordance with the provisions of the contract. 
Any sums in excess of the amounts due to the Institute and unsold materials, 
constructional plant, etc. shall be returned to the contractor, provided always that if 
cost or anticipated cost of completion by Institute of the works or part of the works is 
less than the amount which the contractor would have been paid had he completed the 
works or part of the works, such benefit  shall not accrue to the contractor. 
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CLAUSE 14: Carrying out part work at risk and cost of contractor 
If contractor:  
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or  
(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is 
given in that behalf by the Engineer-in-Charge; or  
 
Fails to complete the work(s) or items of work with individual dates of completion, on or before 
the date(s) so determined, and does not complete them within the period specified in the notice 
given in writing in that behalf by the Engineer-in-Charge.  
(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue thereafter to 
Government, by a notice in writing to take the part work / part incomplete work of any item(s) 
out of his hands and shall have powers to :  
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 
thereon; and/or  
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor.  
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of the 
tendered value of the work.  
In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be taken 
after giving notice in writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor.  
Any excess expenditure incurred or to be incurred by Government in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 
Government as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to Government in law or per as agreement be recovered from any money due to 
the contractor on any account, and if such money is insufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days.  
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the provisions of the 
contract  
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 
no claim to compensation for any loss sustained by him. 
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Clause-15 Suspension of Work: 
 
i). The contractor shall, on receipt of the order in writing of the Director, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works 
or any part thereof for such time and in such manner as the Director may consider 
necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of the following reasons: 
a). On account of any default on the part of the contractor or 

b). For proper execution of the works or part thereof for reasons other 
than the default of the contractor or  

c). For safety of the works or part thereof 

 
The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Director. 
ii). If the suspension is ordered for reasons (b) and (c) in sub-para (I) above: 

a). The contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25% for completion of the item or group of items of 
work for which a separate period of completion is specified in the contract and of 
which the suspended work forms a part and: 
b). If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall, in addition, be entitled to such compensation 
as the Director may consider reasonable in respect of salaries and/ or wages paid by the 
contractor to his employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of  the  contractor. Provided 
the contractor submits his claim supported by details to the Director within fifteen days 
of the expiry of the period of 30days. 
iii). If the works or part thereof is suspended on the orders of the Director for more 
than three months at a time, except when suspension is ordered for reason (a) in sub-
para (I) above, the contractor may after receipt of such order serve a written notice on 
the Director requiring permission within fifteen days from receipt by the Director of 
the said notice, to proceed with the work or part thereof in regard to which progress 
has been suspended and if such permission is not granted within that time, the 
contractor, if he intends to treat the suspension, where it affects only a part of the 
works as an omission of such part by the Institute or where it affects whole of the 
works,  as an abandonment of the works by the Institute, shall within ten days of  
expiry of such period of 15 days give notice in writing of his intention to the Director.  
In the event of the contractor treating  the suspension as an abandonment of the 
contract by the Institute, he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the execution of 
the work in full but which he could not derive in consequence of the abandonment. He 
shall, however, be entitled to such compensation, as the Director may consider 
reasonable, in respect of salaries and/ or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to cover 
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indirect expenses of the contractor provided the contractor submits his claim supported 
by details to the Director within 30 days of the expiry of the period of 3months. 

 
Clause 16 

Action in case work not done as per specifications:- All works under or in course of 
execution or executed in pursuance of the contract shall at all times be open and 
accessible to the inspection and supervision of the Director, his authorised 
subordinates in charge of the work / architect and all the superior officers of the 
Institute and the Chief Technical examiner’s office, and the contractor shall, at all 
times, during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be present 
to receive orders and instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. 
If it shall appear to the Engineer-in- charge or his authorised subordinates in-charge of 
the work or to the Architect or the Chief Technical Examiner or his subordinate 
officers, that any work has been executed with unsound, imperfect or unskillful 
workmanship, or with materials or articles provided by him for the execution of the 
work which are unsound or of a quality inferior to that contracted  or  otherwise not in 
accordance with the contract the contractor shall, on demand in writing which shall  be 
made within  six months of the completion of the work from the Engineer-in-charge 
specifying the work, materials or articles complained of notwithstanding that the same 
may have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as the 
case may be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost. In the event of the failing to 
do so within a period specified by the Engineer-in-charge in his demand aforesaid, 
then the contractor shall be liable to pay compensation at the same rate as under clause 
2 of the contract (for non-completion of the work in time) for this default. 

 
In such case the Engineer-in-charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
Director may consider reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and utility of the item 
and the structure or he may reject the work outright without any payment and/ or get it 
and other connected and incidental items rectified, or removed and re-executed at the 
risk and cost of the contractor. Decision of the Director to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 

 
Clause – 17 

Contractor Liable for damages, defects during defect liability period:- If the 
contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road curb,  
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 
grass or grassland, or cultivated ground contiguous to the premises on which  the work 
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or any part is being executed, or if any damage shall happen to the work while  in 
progress, from any cause whatever of if any defect, shrinkage or other faults appear in 
the work within twelve months after a certificate final or otherwise its completion 
shall have been given by the EIC as aforesaid arising out of defect or improper 
materials or workmanship the contractor shall upon receipt of a notice in writing on 
that behalf make the same good by other workmen and deduct the expense from any 
sums that may be due or at any time thereafter may become due to the contractor, or 
from his security  deposit or the proceeds of sale thereof or of a sufficient portion 
thereof. The security deposit of the contractor shall not be refunded before the expiry 
of twelve months after the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed whichever is later. 

 
 

Clause 18 

Contractor to Supply Tools & Plants etc. :- The contractor shall provide at his own 
cost all materials, plant,  tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specification or 
other documents forming part of the contract or referred to in these conditions or not, 
or which may be necessary for the purpose of satisfying or complying with  the 
requirements of the Engineer-in-charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage thereof to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the measurement 
for examination at any time and from time to time of the work or materials. Failing his 
so doing the same may be provided by the Engineer-in-charge at the expense of the 
contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/or from his security deposit or the proceeds of sale 
thereof, or of a sufficient portions thereof. 

Clause 18A 

Recovery of compensation paid to workman:- In every case in which by virtue of 
the provisions sub-section (1) of section 12, of the Workmen’s Compensation Act, 
1923, Institute is obliged to pay compensation to a workman employed by the 
contractor, in execution of the works, Institute will recover from the contractor for the 
amount of the compensation so paid ; and, without prejudice to the rights of the 
Institute under sub-section (2) of Section 12, of the said Act, Institute shall be at liberty 
to recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by Institute to the contractor whether under this contract  or 
otherwise.  Institute shall not be bound to contest any claim made against it  under sub-
section (1) Section 12, of the said Act, except on the written  request of the contractor 
and upon his giving to  Institute full security for all costs for which Institute might 
become liable in consequence of contesting such claim. 
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Clause 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails:-  In every case in 
which by virtue of the provisions of  the Contract Labour (Regulation and Abolition) 
Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
Institute is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act the Rules 
framed by Institute from time to time for the protection of health and sanitary 
arrangements for workers employed by Institute Contractors, Institute will recover 
from the contractor the amount of wages so paid or the amount of expenditure so 
incurred, and without prejudice to the rights of the Institute under sub-section (2) of 
Section 20 and sub-section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, Institute shall be at liberty to recover  such amount  or any 
partthereofbydeductingitfromthesecuritydepositorfromanysumduebyInstitutetothecontr
actorwhetherunderthiscontract or otherwise Institute shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub- section (4) of Section 
21, of the said Act, except on the written request of the contractor and upon his giving 
to the Institute full security for all costs for which Institute might become liable in 
contesting such claim. 

 
Clause 19 

Labour Laws to be complied by the Contractor: -  The contractor shall obtain a 
valid licence under the Contract Labour (R & A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, before the commencement of the 
work, and continue to have a valid license until the completion of the work. The 
contractor shall also abide by the Provisions of Child Labour (prohibition and 
Regulation) Act,1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 1996 
and the building and other Construction Welfare Cess Act, 1996. The Contractor shall 
also abide the provisions of Contract Labour (Regulations and Abolition) Act 1970 and 
the Contract Labour Regulation & Abolition Central Rules1971. 
Any failure to fulfil this requirement shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. The Contractor shall also abide 
by the provisions of child labour (Prohibition and Regulations) Act, 1986. 

 
      Clause 19A 

                   No labour below the age of fourteen years shall be employed on the work.  
 

                    Clause 19B: Payment of Wages  
Payment of wages:  
(i) The contractor shall pay to labour employed by him either directly or through subcontractors, 
wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or as 
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the  
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(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him.  
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government 
from time to time in regard to payment of wages, wage period, deductions from wages recovery 
of wages not paid and deductions unauthorizedly made, maintenance of wage books or wage slips 
publication of scale of wage and other terms of employment, inspection and submission of 
periodical returns and all other matters of the like nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable  
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 
the contractor any sum required or estimated to be required for making good the loss suffered by 
a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit 
of the workers, non-payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of the Regulations.  
 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the Engineer-
in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly 
holidays to any labours and pay the same to the persons entitled thereto from any money due to 
the contractor by the Engineer-in-Charge concerned.  
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed 
under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, dated 31-
12-1979 as amended from time to time are inclusive of wages for the weekly day of rest, the 
question of extra payment for weekly holiday would not arise.  
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour  
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made there under from time to time.  
(vi) The contractor shall indemnify and keep indemnified Government against payments to be 
made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors.  
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract.  
(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 
from the minimum wage payable to the workmen as and by way of commission or otherwise.  
(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or 
recovered by the Jamadar from the wage of workmen.  

 
 
                 Clause 19 C  

In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
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and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of as decided by 
the authority mentioned in Schedule F for each default and in addition, the Engineer-in- Charge 
shall be at  
liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor.  
 

               Clause 19D  
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 
statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively:-  
(1) the number of labourers employed by him on the work,  
(2) their working hours,  
(3) the wages paid to them,  
(4) the accidents that occurred during the said for night showing the circumstances under which 
they happened and the extent of damage and injury caused by them, and  
(5) the number of female workers who have been allowed maternity benefit according to Clause 
19F and the amount paid to them.  
 
Failing which the contractor shall be liable to pay to Government, a sum as decided by the 
authority mentioned in Schedule F for each default or materially incorrect statement. The decision 
of the Divisional Officer shall be final in deducting from any bill due to the contractor, the amount 
levied as fine and be binding on the contractor.  

 
       Clause 19E 

In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
all the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the Central Public Works Department and its 
contractors.  

 
                 Clause 19F 

Leave and pay during leave shall be regulated as follows:-  
1. Leave :  
(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including 
the day of delivery and 4 weeks following that day,  
(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage.  
 
2. Pay :  
(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date on which she gives notice 
that she expects to be confined or at the rate of Rupee one only a day whichever is greater.  
(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on the 
total wages earned on the days when full time work was done during a period of three months 
immediately preceding the date of such miscarriage.  
3. Conditions for the grant of Maternity Leave:  
No maternity leave benefit shall be admissible to a woman unless she has been employed for a 
total period of not less than six months immediately preceding the date on which she proceeds on 
leave.  
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix -I and II, and the same shall be kept at the place of work.  
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                 Clause 19G 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Central Public Works Department, Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to time or 
furnishing any information or submitting or filing any statement under the provisions of the 
above Regulations and’ Rules which is materially incorrect, he/they shall, without prejudice to 
any other liability, pay to the Government a sum as decided by the authority mentioned in 
Schedule F for every default, breach or furnishing, making, submitting, filing such materially 
incorrect statements and in the event of the contractor(s) defaulting continuously in this respect, 
the penalty may be enhanced to as decided by the authority mentioned in Schedule F per day for 
each day of default subject to a maximum of 5 percent of the estimated cost of the work put to 
tender. The decision of the Engineer-in-Charge shall be final and binding on the parties.  
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model 
Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the said 
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be provided to 
the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall 
fail within the period specified in the notice to comply with and/observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the 
power to provide the amenities hereinbefore mentioned at the cost of the contractor(s). The 
contractor(s) shall erect, make and maintain at his/their own expense and to approved standards 
all necessary huts and sanitary arrangements required for his/their work-people on the site in 
connection with the execution of the works, and if the same shall not have been erected or 
constructed, according to approved standards, the Engineer-in-Charge shall have power to give 
notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements be 
remodelled and/or reconstructed according to approved standards, and if the contractor(s) shall 
fail to remodel or reconstruct such huts and sanitary arrangements according to approved 
standards within the period specified in the notice, the Engineer-in-Charge shall have the power 
to remodel or reconstruct such huts and sanitary arrangements according to approved standards at 
the cost of the contractor(s).  

 
                 Clause 19H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 
to be approved by the Engineer-in-Charge.  
(i)  
(a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to 
be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family 
staying with the labourer.  
(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 
of 1.80m x 1.50m (6’x5') adjacent to the hut for each family.  
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of the total strength, 
separate latrines and urinals being provided for women.  
(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit 
for every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened.  
 
(ii)  
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(a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable 
local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the 
walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered 
with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The roofs shall be 
laid with thatch or any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation, the roofs remain water-
tight.  
(b) The contractor(s) shall provide each hut with proper ventilation.  
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 
purposes.  
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 
may be reduced to 6m (20 ft.) according to the availability of site with the approval of the 
Engineer-in-Charge. Back to back construction will be allowed.  
 
(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and wholesome water per 
head per day for drinking purposes and three gallons of clean water per head per day for bathing 
and washing purposes. Where piped water supply is available, supply shall be at stand posts and 
where the supply is from wells or river, tanks which may be of metal or masonry, shall be 
provided. The contractor(s) shall also at his/ their own cost make arrangements for laying pipe 
lines for water supply to his/ their labour camp from the existing mains wherever available, and 
shall pay all fees and charges therefore.  
(iv) The site selected for the camp shall be high ground, removed from jungle.  
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal 
of excreta from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the removal of the excreta through the 
Municipal Committee/authority and inform it about the number of labourers employed so that 
arrangements may be made by such Committee/authority for the removal of the excreta. All 
charges on this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of 
dry system.  
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy.  
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 
lighted to avoid accidents to the workers.  
(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 
the labour camps according to the rules of the Local Public Health and Medical Authorities.  

 

                 Clause 19I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ upon the work who may be incompetent 
or misconduct himself and the contractor shall forthwith comply with such requirements. In 
respect of maintenance/repair or renovation works etc. where the labour have an easy access to 
the individual houses, the contractor shall issue identity cards to the labourers, whether temporary 
or permanent and he shall be responsible for any untoward action on the part of such labour. 
AE/JE will display a list of contractors working in the colony/Blocks on the notice board in the 
colony and also at the service centre, to apprise the residents about the same  

 
                 Clause 19J 

It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction, and is handed over to the Engineer-in-



Page 91 of 143 
 

Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be treated as the 
delay in completion and for such delay, a levy upto 5% of tendered value of work may be 
imposed by the Superintending Engineer whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor.  
However, the Superintending Engineer, through a notice, may require the contractor to remove 
the illegal occupation any time on or before construction and delivery.  

 
                 Clause 19 K 

  
Employment of skilled/semi-skilled workers  
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/ National Institute of construction Management and Research (NICMAR)/ 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen shall 
not be less than 20% of total skilled/semi-skilled workers required in each trade at any stage of 
work. The contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are 
found to have inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer-in- Charge. Failure on 
the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 
tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular tradesman possesses 
requisite skill and amount of compensation in case of default shall be final and binding.  
Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores.  
For work costing more than Rs. 10 Crores, and upto Rs 50 Crores, the contractor shall 
arrange on site training as per National Skill Development Corporation (NSDC) norms 
for at least 20% of the unskilled workers engaged in the project in co-ordination with 
the CPWD Regional Training Institute & National Skill Development Corporation 
(NSDC) for certification at the level of skilled/semi-skilled tradesmen.  
 

                 Clause 19 L 
Contribution of EPF and ESI  
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by 
the contractor..  
 
Clause 20 

Minimum Wages Act to be complied with: 

The Contractor shall comply with all the provision of the Minimum Wages Act, 
1948, amended from time to time and rules framed thereunder and other labour 
laws affecting contract labour that may be brought from time to time. 

 
Clause 21 

Work not to be sublet. Action in case of insolvency: The Contract shall not be 
assigned or sublet without the written approval of the Registrar. And if the 
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contractor shall assign or sublet his contract, or attempt to do so or become 
insolvent or commence any insolvency proceedings or make any composition 
with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 
perquisite, reward or advantage pecuniary or otherwise shall either directly  or 
indirectly be given, promised or offered by the contractor, or any of his servants 
or agent to any public officer or persons in the employ of Institute in any way 
relating to his office or employment, or if any such officer or person shall become 
in any way directly or indirectly interested in the contract, the Registrar on behalf 
of the Board of Governors of the Institute shall have power to adopt any of the 
courses specified in Clause 3 hereof as he may deem best suited to the interest of 
the Institute and in the event of any of these courses being adopted the 
consequences specified in the said Clause 3 shall ensure. 

 
CLAUSE 22 : 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Institute 
without reference to the actual loss or damage sustained, and whether or not any 
damage shall have been sustained. 

 
CLAUSE 23 

Changes in firm’s constitution to be intimated: Where the Contractor is a 
partnership firm, the previous approval in writing, of the Director shall be 
obtained before any change is made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu undivided family business concern, such 
approval as aforesaid, shall likewise, be obtained before the Contractors enters 
into any partnership agreement where under the partnership firm would have the 

right to carry out the work hereby undertaken by the Contractor. If previous 
approval, aforesaid, is not obtained, the contract shall be deemed to have been 
assigned in contravention of Clause 21 hereof and the same action may be taken 
and the same consequences shall ensue as provided in the said Clause 21. 

 
 

CLAUSE 24 

Directions for execution of works: All works to be executed under the contract 
shall be executed under the direction and subject to the approval of the Director 
of the Institute who shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from time to time carried on. 

 
CLAUSE 25 

Settlement of Disputes & Arbitration: If any dispute or difference of any kind 
whatsoever arises between the parties in connection with the agreement including 
any question regarding its existence, validity or termination, the parties shall try 
to resolve the same by mutual discussions, failing which such disputes or 
difference shall be referred to the courts of competent jurisdiction and the courts 
of Patna shall have exclusive jurisdiction on matter relating to this agreement. 
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Except where otherwise provided in the contract all questions and all disputes 
relating to the meaning of the specification, design, drawings and instructions 
here – in before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same 
whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be referred for adjudication 
through arbitration by a sole arbitrator appointed by the Director of Institute or if 
there be no Director of the Institute .If the arbitrators appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid. 
Such person shall be entitled to proceed with the reference from the stage at 
which it was left by his predecessor. 
It is a term of this contract that the party invoking Arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the 
notice for appointment of arbitrator and giving reference to the rejection by the 
Director of the Institute of the appeal. 
It is also a term of this contract that no person other than a person appointed by 
such Director of the Institute or the administrative head as aforesaid should act as 
arbitrator and if for any reason that is not possible, the matter shall not be referred 
to arbitration at all. 
It is also a term of this contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims in writing as aforesaid 
within 120 days of receiving the intimation from the Engineer-in-Charge that the 
final bill is ready for payment, the claim of the contractor shall be deemed to 
have been waived and absolutely barred and the Institute shall be discharged and 
released of all liabilities under the contract in respect of these claims. 

 
The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and conciliation Act. 1996, (26 of 1996) or any statutory 
modifications or re-enactment thereof and the rules made thereunder and for the 
time being in force shall apply to the arbitration proceeding under this clause. 

 
It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate 
award against each dispute and claim referred to him and, in all cases, where the 
total amount of the claims by any party exceeds Rs.1,00,000/- the arbitrator shall 
give reasons for the award. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue  of 
the arbitration shall be such place as may be fixed by the Arbitrator in his sole 
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The 
cost of the reference and of the award (including the fees, if any, of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid. 

 
CLAUSE 26 

Contractor to Indemnify Institute against patent Rights: The Contractor shall 
fully indemnify and keep indemnified the Board of Governors of the Institute 
against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part of thereof included in the 
Contract. In the event of any claims made under or action brought against 
Institute in respect of any such matter as aforesaid the Contractor shall be 
immediately notified thereof and the Contractor shall be at liberty at his own 
expense, to settle any dispute or to conduct any litigation that may arise 
therefrom. Provided that the Contractor shall not be liable to indemnify the Board 
of Governors of the Institute if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Engineer in Charge in this behalf. 

 
      CLAUSE 27: Deleted 

CLAUSE 28 

Action where no specifications are Specified: In case of any class of work for 
which there is no such specifications as referred to in Clause 11, such work shall 
be carried out in accordance with the Bureau of Indian Standard Specifications. 
In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturer’s specifications, if not available then as 
per District Specifications. In case there are no such specifications as required 
above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge. 

 
CLAUSE 29 

With-holding and lien in respect of Sums due from Contractor: (i) Whenever 
any claim, for payment of a sum  of money arises out of or under the contract or 
against the contractor, the Institute shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any 
deposited by the contractor and for the purpose aforesaid, the Institute shall be 
entitled  to withhold the security deposit, if any furnished as the case may  
beandalsohavealienoverthesamependingfinalizationoradjudicationofanysuchclaim
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.Intheeventofthesecurity being insufficient to cover the claimed amount or 
amounts or if no security has been taken from  the Contractor, the Institute shall 
be entitled to withhold and have lien to retain to the extent of such claimed 
amount or amounts referred to above, from any sum or sums found payable or 
which may at any time thereafter become payable  to the contractor under the 
same contract or any other contract with the Director pending finalization of 
adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld 
or retained under the lien referred to above by the Institute will be kept withheld 
or retained as such by the Institute till the claim arising out of or under the 
contract is determined by the arbitrator (if the contract is governed by the 
arbitration clause) by the competent court, as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account  
in  respect of such withholding or retention under the lien  referred to  above and 
duly notified as such to the contractor. For the purpose of this clause where the 
contractor is a partnership firm or a limited company, the Institute shall be 
entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/ limited 
company as the case may be, whether in his individual capacity or otherwise. 

 
(i) Institute shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting 

vouchers, abstract etc. to be made after payment of the final bill and if as a 

result of such audit and technical examination any sum is found to have 

been over paid in respect of any work done by the contractor under the 

contractor any work claimed to have been done by him under the contract 

and found not to have been executed, the contractor shall be liable to refund 

the amount of over- payment and it shall be lawful for Institute to recover 

the same from him in the manner prescribed in sub- clause(i) of this clause 

or in any other manner legally permissible and if it is found that the 

contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Institute to the contractor, without any 

interest thereon whatsoever. 

 
Provided that the Institute shall not be entitled to recover any sum overpaid, 
nor the contractor shall be entitled to payment of any sum paid short where 
such payment has been agreed upon between the Institute on the one hand 
and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Engineer-in-Charge. 

 
CLAUSE 29A 

Lien in respect of claims in other Contracts: Any sum of money due and 
payable to the Contractor (including security deposit returnable to him) under this 
contract may be withheld or retained by way of lien by the Institute or any other 
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contracting person or persons through Engineer-in-Charge against any claim of 
the Institute or such other person or persons in respect of payment of a sum of 
money arising out of or under any other Contract made by the Contractor with the 
Institute or with such other person or persons. 
It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Institute will be kept withheld or retained as such by the 
Institute or till his claim arising out of the same contract or any other contract is 
either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim 
for  interest or damages whatsoever on this account or on any other ground  in 
respect of any sum of money withheld or retained under this clause and duly 
notified as such to the contractor. 
 
CLAUSE 30: Deleted 
CLAUSE 31: Deleted 

Unfiltered Water supply: The Contractor(s) shall make his/ their own 
arrangements for water required for the work and nothing extra will be paid for 
the same. This will be subject to the condition that the water used by the 
contractor(s) shall be fit for construction purposes. If contractor will used water 
of IIT Patna then deduction @1% of the bill amount will be made from their 
payment. 

 
CLAUSE 32: Deleted 
CLAUSE 33: Deleted 
CLAUSE 34: Deleted 
CLAUSE 35: Deleted 

 
CLAUSE 36: 

Employment of technical staff and employees Contractors Superintendence, 
Supervision, Technical Staff & Employees. The contractor shall provide all 
necessary superintendence during execution of the work and all along thereafter 
as may be necessary for proper fulfilling of the obligations under the contract The 
contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-In-
Charge, the names, qualifications, experience, age, addresses and other 
particulars  along with certificates of the principal technical representative to be 
in charge of the work and other technical representative who will be supervising 
the work. Minimum requirement of such technical representative and their 
qualifications and experience shall not be lower than specified in schedule F. The 
Engineer-In-Charge shall within 3 days of receipt of such communication 
intimate in writing his approval or otherwise of such a representative to the 
contractor. Any such approval may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another such representative according to 
the provisions of this clause. Decision of the tender accepting authority shall be 
final and binding on the contractor in this respect. Such a principal technical 
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representative and other technical representative shall be appointed by the 
contractor soon after receipt of the approval from Engineer-In-Charge and shall 
be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under the 
clause will also be applicable to other technical representative. The principal 
technical works for supervision at all times when any construction activity is in 
progress and also present him/ themselves as required, to the Engineer-In-Charge 
and or his designated representative to take instruction. Instructions given to the 
principal the same force as if these have been given to the contractor. The 
principal technical representative and other technical representative shall be 
actually available at site fully during all stages of execution of work, during 
recording/ checking/ test checking of measurements of works and whenever so 
required by the Engineer-In-Charge and shall also note down instructions 
conveyed by the Engineer-In-Charge or his designated representatives in the site 
order book and shall affix his/their signature in token of noting down the 
instructions and in token of acceptance of measurements look after any other 
work. Substitutes, duly approved by Engineer-In-Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the 
representative by more than two days. If the Engineer-In-Charge, whose decision 
in this respect is final and binding on the contractor, is convinced that no such 
technical representative is effectively appointed or is effectively attending or 
fulfilling the provision of this clause, a recovery (non-refundable) shall be 
effected from the contractor as specified in Schedule ‘F’ and the decision of the 
Engineer-In-Charge as recorded in the site order book and measurement recorded 
checked/ test checked in measurement books shall be final and binding on the 
contractor. Further if the contractor rails to appoint suitable technical principal 
technical representative and or other technical representatives and if such without 
duly approved substitute or do not discharge their responsibilities satisfactorily, 
the Engineer-In-Charge shall have full powers to suspend the execution of the 
work until such date as suitable other technical representative is appointed and 
the contractor shall be held responsible for the delay so caused to the work. The 
contractor shall submit a certificate of employment of the technical representative 
along with every on-account bill/ final bill and shall produce evidence if at any 
time so required by the Engineer-In-Charge. The contractor shall provide and 
employ on the site only such technical assistants as are skilled and experienced in 
their respective fields and such foremen and supervisory staff as are competent to 
give proper supervision to the work. The contractor shall provide and employ 
skilled, semiskilled and unskilled labour as is necessary for proper and timely 
execution of the work. The Engineer-In-Charge shall be at liberty to object to and 
require the contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of his 
duties or whose  employment  is otherwise considered by the Engineer-In-Charge 
to be undesirable. Such person shall not be employed again at works site without 
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the written permission of the Engineer-In-Charge and the persons so removed 
shall be replaced as soon as possible by competent substitutes. 

 
 

CLAUSE 37: Levy/Taxes payable by Contractor. 

1. All Direct/Indirect Tax in respect of this contract shall be payable by the Contractor 
and Institute shall not entertain any claim whatsoever in this respect. 

2. The contractor shall deposit royalty and obtain necessary permit for supply of the red 
bajri, stone, kankar, etc. from local authorities. 

3. If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Institute to  the State Government, Local authorities in 
respect of any material used by the contractor in the works then in such a case, it 
shall be lawful to the Institute and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid  from dues of the contractor. 

 
       CLAUSE 38: Conditions for reimbursement of levy/taxes if levied after receipt of Tenders  
 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date 
of receipt of tender including extension if any. No adjustment i.e. increases or decrease shall be 
made for any variation in the rate of GST, Building and Other Construction Workers Welfare 
Cess or any tax, levy or cess applicable on inputs.  
However, effect of variation in rates of GST or Building and Other Construction Workers 
Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on output of the 
works contract shall be adjusted on either side, increase or decrease.  
Provided further that for Building and Other Construction Workers Welfare Cess or any tax 
(other than GST), levy or cess varied or imposed after the last date of receipt of tender including 
extension if any, any increase shall be reimbursed to the contractor only if the contractor 
necessarily and properly pays such increased amount of taxes/levies/cess.  
Provided further that such increase including GST shall not be made in the extended period of 
contract for which the contractor alone is responsible for delay as determined by authority for 
extension of time under Clause 5 in Schedule F.  

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of the Government and/or the Engineer-in-Charge and shall also 
furnish such other information/document as the Engineer-in-Charge may require from time 
to time.  

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to 
the Engineer-in-charge that the same is given pursuant to this condition, together with all 
necessary information relating thereton 
 

CLAUSE 39:  

Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the Director on behalf of the Board of Governors of the Institute 
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shall have the option of terminating the contract without compensation to the 
contractor. 

 
CLAUSE 40 : If relative working in IIT then the contractor not allowed to tender 

The contractor shall not be permitted to bid for works in the IIT (responsible for 
award and execution of contracts), in which his near relative is posted a 
Divisional Accountant or as an officer in any capacity between the grades of 
Superintending Engineer and Junior Engineer (both inclusive). He shall also 
intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer 
in the IIT or in the Ministry of Human Recourses & Development. Any breach of 
this condition by the contractor would render him liable to be removed from the 
approved list of contractors of IIT. 

 
    NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents’ children and grandchildren, brothers and sisters, uncles, aunts and 
cousins and their corresponding in-laws. 

 
CLAUSE 41: 

No Gazetted Engineer to work as contractor within one year of retirement 

No engineer of gazetted rank or other gazetted officer employed in engineering of 
administrative duties in an engineering department of the Government of India 
shall work as a contractor or employee of a contractor for a period of one year 
after his retirement from government service without the previous permission of 
Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who 
had not obtained the permission of Government of India as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case 
maybe. 
 
CLAUSE 42: Theoretical Conception of materials 

 
(i) After completion of the work and also at any intermediate stage in the event of Non 
reconciliation of materials issued theoretical quantity of materials used in the work shall be 
calculated on the basis and method given hereunder:-  
(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 
bitumen required for different items of work as shown in the Schedule of Rates mentioned in 
Schedule ‘F’. In case any item is executed for which standard constants for the consumption of 
cement or bitumen are not available in the above mentioned schedule/statement or cannot be 
derived from the same shall be calculated on the basis of standard formula to be laid down by the 
Engineer-in-Charge.  
(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the 
quantity required as per design or as authorized  
by Engineer-in-Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the actual issues each 
diameter wise, section wise and category wise separately.  
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(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage 
due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such 
determination & comparison being made diameter wise & category wise.  
(d) For any other material as per actual requirements.  
(ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in Schedule ‘F’.  
For non scheduled items, the decision of the Superintending Engineer regarding theoretical 
quantities of materials which should have been actually used, shall be final and binding on the 
contractor.  
(iii) The said action under this clause is without prejudice to the right of the Government to take 
action against the contractor under any other conditions of contract for not doing the work 
according to the prescribed specifications.  

 
 

CLAUSE 43 

 

Compensation during warlike situations: The work (whether fully constructed 
or not) and all materials, machines, tools and plants, scaffolding, temporary 
buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being 
damaged or destroyed in consequence of hostilities or warlike operation, the 
contractor shall when ordered (in writing) by the Engineer-in-Charge to remove 
any debris from the site, collect and properly stack or remove in store all 
serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer-in-Charge, such payments 
being in addition to compensation upto the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be 
assessed by Engineer-in- Charge. The contractor shall be paid for the damages/ 
destruction suffered and for the restoring the material at the rate based on analysis 
of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding 
on all parties to this contract. 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations(a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by  the A.R.P. Officers or the Engineer-in-
Charge. (b) for any material etc. not on the site of the work or for any tools, plant, 
machinery scaffolding, temporary building and other things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Registrar. 
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CLAUSE 44: 

Apprentices act provisions to be compiled with 

The contractor shall comply with the provisions of the Apprentices Act,1961 and 
the rules and orders issued there under from time to time. If he fails to do so, his 
failure will be breach of the contractor and the Registrar may in his discretion, 
cancel the contract. The contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions of the said act. 

 
CLAUSE 45 

Release of Security deposit after labour clearance.: Security Deposit of the 
work shall not be refunded till the contractor produces a clearance certificate 
from the Labour Officer. As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to 
the Engineer-in-Charge. The Engineer in charge on receipt of the said 
communication shall write to the Labour Officer to intimate if any complaint is 
pending against the contractor in respect of the work. If no complaint is pending, 
or recorded till after 3 months after completion of the work and/ or no 
communication is received from the Labour Officer to this effect  till six months 
after the date of completion, it will be deemed to have received the clearance 
certificate and the Security Deposit will be released if otherwise due. 

 

  

 Clause 46: Insurance: 
The agency shall include storage cum erection insurance including third party 
insurance right from the storage to commissioning and handing over of various 
equipment. In insurance, the beneficiary shall be Engineer -In-charge at the cost of the 
agency. All insurance which the agency is required to enter into under the contract 
shall be affected any authorized general insurance company and the agency shall 
produce the policies of insurance. In case of any delay in ITC & handing over, the 
insurance cover will be suitably extended by the contractor at his own cost. 

 

      Remedy of failure to insure:  
 

If the agency fails to effect and keep in force the insurance referred to in the 
preceding sub-clause the department may affect and keep in force any such insurance 
and pay such premium as may be necessary for that purpose and from time to time 
deduct the amount, so paid by the department, from any money due or which may 
become due to bids or recover the same as debit from the agency’s bill. 

 

       Quality of material and workmanship:  
 

All parts of the equipment shall be of such design, size and material so as to function 
satisfactorily under all rated conditions of operation. All components of the 
equipment shall have adequate factor of safety. The work of fabrication and 
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assembly shall conform to sound engineering practice and on the basis of “Fail Safe 
Design”. The mechanical parts subject to wear and tear shall be easily replaceable 
type. The construction of the equipment shall be such as to facilitate easy operation, 
inspection, maintenance and repairs. All connections and contacts shall be designed 
to minimize risk of accidental short circuits caused by animals, birds and vermin etc. 
All identical items and their component parts should be completely, interchangeable 
including spare parts. 

 
Inspection and testing at site: 
 
The installation shall be subject to necessary inspection during every stage of erection, by 
the Engineer In-charge or his authorized representative. The successful bidder shall 
provide all facilities and assistance for the purpose. 
The completed installation shall be inspected and tested by the Engineer-in charge in the 
manner as will be laid down by him, in consultation the agency. 
All instruments and facilities necessary for the tests shall be provided by the agency. 

 

 
Safety Code : 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical) 

2. Scaffolding of staging more than 3.6m (12 ft) above the ground or floor, swung or 
suspended from an overhead support or erected with stationery support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) 
high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends there of with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent if from swaying from the building or structure. 

3. Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 (12ft) above ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably fastened as described in 
(2)above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90cm(3ft). 

5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m 
(30ft) in length while the width between side rails in rung ladder shall in no case be  less 
than 29 cm. (11 ½”) for ladder upto and including 3m (10ft) in length. For longer ladders 
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this width should be increased at least ¼” for each additional 30cm (1foot) of length. 
Uniform step spacing of not more than 30cm shall be kept. Adequate precautions shall 
be taken to prevent danger from electrical equipment. No materials on any of the sites or 
work shall be so stacked or placed as to cause danger or inconvenience to any person or 
the public. The contractor shall provide all necessary fencing and lights to protect the 
public from accident and shall be bound to bear the expenses of defiance of every suit, 
action or other proceedings at law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit, action or proceedings to any such person or which may, 
with the consent of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching - All trenches 1.2m (4ft) or more in depth, shall at all times be 
supplied with the least one ladder for each 30m (100ft) in length or fraction thereof 
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of 
the ground. The side of the trenches which are 1.5m (5ft) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5m (5ft) 
of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or undercutting 
shall be done. 

 Demolition – Before any demolition work is commenced and also during the progress of 
the work, 

o All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

o No electric cable or apparatus which is liable to be a source of danger or a cable 
or apparatus used by the operator shall remain electrically charged. 

o All practical steps shall be taken to prevent danger to persons employed from risk 
of fire or explosion or flooding. No floor, roof or other part of the building shall 
be so overloaded with debris or materials as to render it unsafe. 

7. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided: 

i). Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

ii). Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes shall be provided with protective goggles. 

iii). Those engaged in welding works shall be provided with welder’s protective eye shields. 

iv). Stone breaker shall be provided with protective goggles and protective clothing and 

 seated at sufficiently safe intervals. 

v). When workers are employed in sewers and manholes, which are in active use, the 
contractor shall ensure that the manholes are opened and ventilated at least for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards 
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to prevent accident to the public. In addition, the contractor shall ensure that the 
following safety measure are adhered to: 

a). Entry for workers into the line shall not be allowed except under supervision of the 
Engineer-in-charge or any other higher officer. 

b). At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

c). Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes color in the presence of such gases and gives indication of their presence. 

d). Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with 
Oxygen kit. 

e). Safety belt with rope should be provided to the workers. While working inside the 
manholes such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency. 

f). The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind. Proper warning signs, the work in progress board / red flag and red light etc., shall 
be provided at the site/ be displayed for the safety of the public whenever cleaning works 
are undertaken during night or day. 

g). No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h). The malba obtained on account of cleaning of blocked manholes and sewer lines should 
be immediately removed to avoid accidents on account of slippery nature of the malba. 

i). Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer- in-Charge may decide the time up to which a 
worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

j). Air-blowers should be used for flow of fresh air through the manholes. Whenever called 
for portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type.  Non sparking gas engines also 
could be used but they should be placed at least 2 metres away for the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

k). The workers engaged for cleaning the manholes/ sewers should be properly trained 
before allowing them to work in a hole. 

l). The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines. 

m). Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

n). If a man received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him. 
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o). The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case well be final. 

vi). The Contractor shall not employ men and women below the age of 18 years on the work 
Wherever men above the age of 18 are employed on the work of lead painting, the 
following precaution should be taken: - 
 

a). No paint containing lead or lead products shall be used except in the form of paste or  
Ready made paint. 

b). Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scraped. 

c). Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

 
8. An additional clause (viiii) (i) of Safety Code (iv) the Contractor shall not employ 

women and man below the age of 18 on the work of painting with product containing 
lead in any form. Wherever men above the age of 18 are employed on the work of lead 
painting, the following principles must be observed for such use: 

i). While lead, sulphate of lead or product containing these pigment, shall not be used in 
painting operation except in the form of pastes or paint ready for use. 

ii). Measures shall be taken, wherever required in order to prevent danger arising from the 
application of a paint in the form of spray.  

i) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

iv). Adequate facilities shall be provided to enable working painters to wash 
during and on cessation of work. v).Overall shall be worn by working 
painters during the whole of working period. 

vi). Suitable arrangement shall be made to prevent clothing put off during working hours 
being spoiled by painting materials. 

vii). Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by competent authority of Institute. 

 Institute may require, when necessary medical examination of workers. 

viii). Instruction with regard to special hygienic precautions to be taken in the painting trade 
shall be distributed to working painters. 

 
9. When the work is done near any place where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

10. Use of hoisting machines and tackle including their attachment, anchorage and supports 
shall conform to the following standards or conditions:- 

i). a). These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order. 
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b). Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 

ii). Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

iii). In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having 
a variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

iv). The contractors shall notify the safe working load of their machines to the Engineer-in-
charge whenever he brings any machinery to site of work and get it verified by the 
Engineer-in-charge. 

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots and may be necessary should be 
provided.  The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

13. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place of work spot. The person responsible for compliance 
of the safety code shall be named therein by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer or Engineer-in-charge or their representatives. 

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt 
the contractor from the operations of any other Act or Rules in force in the Republic of 
India. 
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Model Rules for the Protection of Health and Sanitary Arrangements for 
Workers Employed by IITP or its Contractors 

1. APPLICATION  
These rules shall apply to all buildings and construction works in charge of Central Public Works 
Department/ PWD (DA) in which twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in progress.  
2. DEFINITION  
Work place means a place where twenty or more workers are ordinarily employed in connection with 
construction work on any day during the period during which the contract work is in progress.  
3. FIRST-AID FACILITIES  
(i) At every work place, there shall be provided and maintained, so as to be easily accessible during working 
hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily 
employed.  
(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the 
following equipment:-  
 
(a) For work places in which the number of contract labour employed does not exceed 50-  
Each first-aid box shall contain the following equipment’s :-  
1. 6 small sterilized dressings.  

2. 3 medium size sterilized dressings.  

3. 3 large size sterilized dressings.  

4. 3 large sterilized burn dressings.  

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  

6. 1 (30 ml.) bottle containing sal volatile having the dose and mode of administration indicated on the label.  

7. 1 snakebite lancet.  

8. 1 (30 gms.) bottle of potassium permanganate crystals.  

9. 1 pair scissors.  

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour 
Institutes, Government of India.  

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  

12. Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution.  
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(b) For work places in which the number of contract labour exceed 50.  
Each first-aid box shall contain the following equipments.  
1. 12 small sterilised dressings.  

2. 6 medium size sterilised dressings.  

3. 6 large size sterilised dressings.  

4. 6 large size sterilised burn dressings.  

5. 6 (15 gms.) packets sterilised cotton wool.  

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the label.  

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet.  

10. 1 (30 gms.) bottle of potassium permanganate crystals.  

11. 1 pair scissors.  

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour 
Institutes /Government of India.  

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

14. Ointment for burns.  

15. A bottle of suitable surgical antiseptic solution.  
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.  
(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available 
during the working hours of the work place.  
(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work places 
where the number of contract labour employed is 150 or more.  
(vii) In work places where the number of contract labour employed is 500 or more and hospital facilities are 
not available within easy distance from the works. First-aid posts shall be established and run by a trained 
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at 
work.  
(viii) Where work places are situated in places which are not towns or cities, a suitable motor transport shall 
be kept readily available to carry injured person or person suddenly taken ill to the nearest hospital.  
 
4. DRINKING WATER  
(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, 
a sufficient supply of cold water fit for drinking.  
(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall be 
provided with storage where such drinking water shall be stored.  
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(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or 
other source of pollution. Where water has to be drawn from an existing well which is within such proximity 
of latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall 
be dust and waterproof.  
(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only 
for cleaning or inspection which shall be done at least once a month.  
 
5. WASHING FACILITIES  
(i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the 
use of contract labour employed therein.  
(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers.  
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.  
 
6. LATRINES AND URINALS  
(i) Latrines shall be provided in every work place on the following scale namely :-  

a) Where female are employed, there shall be at least one latrine for every 25 females.  

b) Where males are employed, there shall be at least one latrine for every 25 males.  
 
Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one latrine 
for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter.  
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper 
door and fastenings.  
(iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting 
nonabsorbent materials and shall be cement washed inside and outside at least once a year, Latrines shall not 
be of a standard lower than borehole system.  
(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and 
urinal, a notice in the language understood by the majority of the workers “For Men only” or “For Women 
Only” as the case may be.  
 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be.  
(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty 
employed at a time, provided that where the number of male or female workmen, as the case may be exceeds 
500, it shall be sufficient if there is one urinal for every 50 males or females upto the first 500 and one for 
every 100 or part thereafter.  
(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 
condition at all times.  
 
(b) Latrines and urinals other than those connected with a flush sewage system shall comply with the 
requirements of the Public Health Authorities.  
(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the 
latrines and urinals.  
(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator. 
Alternately excreta may be disposed of by putting a layer of  
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night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste 
or refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure).  
(ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of night soil and other conservancy work in respect of the contractor’s 
workmen or employees on the site. The contractor shall be responsible for payment of any charges which 
may be levied by Municipal or Cantonment Authority for execution of such on his behalf.  
 
7. PROVISION OF SHELTER DURING REST  
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for 
rest separately for the use of men and women labour. The height of each shelter shall not be less than 3 
metres (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the space 
provided shall be on the basis of 0.6 sq.m. (6 sft) per head.  
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under 
construction or other alternative accommodation to be used for the purpose.  
 
8. CRECHES  
(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be provided 
two rooms of reasonable dimensions for the use of their children under the age of six years. One room shall 
be used as a play room for the children and the other as their bedroom. The rooms shall be constructed with 
specifications as per clause 19H (ii) a,b & c.  
(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall 
be adequate provision of sweepers to keep the places clean.  
(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient number 
of cots and beddings in the bed room.  
(iv) The contractor shall provide one ayaa to look after the children in the creche when the number of 
women workers does not exceed 50 and two when the number of women workers exceed 50.  
(v) The use of the rooms earmarked as creches shall be restricted to children, their attendants and mothers of 
the children.  
 
9. CANTEENS  
(i) In every work place where the work regarding the employment of contract labour is likely to continue for 
six months and where in contract labour numbering one hundred or more are ordinarily employed, an 
adequate canteen shall be provided by the contractor for the use of such contract labour.  
(ii) The canteen shall be maintained by the contractor in an efficient manner.  
(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 
separately for workers and utensils.  
(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  
(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or 
colour washed at least once in each year.  
 
Provided that the inside walls of the kitchen shall be lime-washed every four months.  
(vi) The premises of the canteen shall be maintained in a clean and sanitary condition.  
(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so 
as to cause a nuisance.  
(viii) Suitable arrangements shall be made for the collection and disposal of garbage.  
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(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time.  
(x) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture 
except tables and chairs shall not be less than one square metre (10 sft) per diner to be accommodated as 
prescribed in sub-Rule 9.  
(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women 
workers in proportion to their number.  
 
(b) Washing places for women shall be separate and screened to secure privacy.  
(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule 9.  
(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other 
equipments necessary for the efficient running of the canteen.  
 
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.  
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.  
2. A service counter, if provided, shall have top of smooth and impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils 
and equipments.  
(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal 
habits of the contract labour.  
(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No 
profit, No loss’ and shall be conspicuously displayed in the canteen.  
(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall 
not be taken into consideration as expenditure namely:-  
a) The rent of land and building.  
b) The depreciation and maintenance charges for the building and equipments provided for the canteen.  
c) The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery and 
utensils.  
d) The water charges and other charges incurred for lighting and ventilation.  
e) The interest and amounts spent on the provision and maintenance of equipments provided for the canteen.  
(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors.  
 
10. ANTI-MALARIAL PRECAUTIONS  
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.  
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an 
integral part of the contracts.  
12. AMENDMENTS  
Government may, from time to time, add to or amend these rules and issue directions - it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration thereof. 
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Contractor’s Labour Regulations 
 
 
1. SHORT TITLE  
These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations.  
2. DEFINITIONS  
i. Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or indirectly 
through a subcontractor with or without the knowledge of the Central Public Works Department/PWD (DA) 
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but does not include any person :-  
a) Who is employed mainly in a managerial or administrative capacity: or  
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per mensem 
or exercises either by the nature of the duties attached to the office or by reason of powers vested in him, 
functions mainly of managerial nature: or  
c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on behalf 
of the principal employers to be made up cleaned, washed, altered, ornamental finished, repaired adopted or 
otherwise processed for sale for the purpose of the trade or business of the principal employers and the 
process is to be carried out either in the home of the out worker or in some other premises, not being 
premises under the control and management of the principal employer.  
 
No person below the age of 14 years shall be employed to act as a workman.  
ii. Fair Wages means wages whether for time or piece work fixed and notified under the provisions of the 
Minimum Wages Act from time to time.  
iii. Contractors shall include every person who undertakes to produce a given result other than a mere supply 
of goods or articles of manufacture through contract labour or who supplies contract labour for any work and 
includes a subcontractor.  
iv. Wages shall have the same meaning as defined in the Payment of Wages Act.  
3.  
i. Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be 
so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.  
ii. When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any 
week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages.  
iii. a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions 
of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether such 
worker is governed by the Minimum Wages Act or not.  
 
b) Where the minimum wages prescribed by the Government under the Minimum Wages Act are not 
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the rate 
applicable to the next preceding day, provided he has worked under the same contractor for a continuous 
period of not less than 6 days.  
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal weekly 
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days  
 
immediately before or after the normal weekly holiday and pay wages to such worker for the work 
performed on the normal weekly holiday at overtime rate.  

7. DISPLAY OF NOTICE REGARDING WAGES ETC.  
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The contractor shall before he commences his work on contract, display and correctly maintain and continue 
to display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices 
in English and in the local Indian languages spoken by the majority of the workers giving the minimum rates 
of wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such 
wage are earned, wages periods, dates of payments of wages and other relevant information as per Appendix 
‘III’.  
5. PAYMENT OF WAGES  
i. The contractor shall fix wage periods in respect of which wages shall be payable.  
ii. No wage period shall exceed one month.  
iii. The wages of every person employed as contract labour in an establishment or by a contractor where less 
than one thousand such persons are employed shall be paid before the expiry of seventh day and in other 
cases before the expiry of tenth day after the last day of the wage period in respect of which the wages are 
payable.  
iv. Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by 
him shall be paid before the expiry of the second working day from the date on which his employment is 
terminated.  
v. All payment of wages shall be made on a working day at the work premises and during the working time 
and on a date notified in advance and in case the work is completed before the expiry of the wage period, 
final payment shall be made within 48 hours of the last working day.  
vi. Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online 
transfer to his bank account.  
vii. All wages shall be paid through Bank or ECS or online transfer.  
viii. Wages shall be paid without any deductions of any kind except those specified by the Central 
Government by general or special order in this behalf or permissible under the Payment of Wages Act 1956.  
ix. A notice showing the wages period and the place and time of disbursement of wages shall be displayed at 
the place of work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgment.  
x. It shall be the duty of the contractor to ensure the disbursement of wages through bank account of labour.  
xi. The contractor shall obtain from the Junior Engineer or any other authorised representative of the 
Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries in the 
“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:-  
xii. “Certified that the amount shown in column No has been paid to the workman concerned through bank 
account of labour on at………”  
xiii. (Modified OM No. DG/CON/283 dt. 05.05.2015)  
xiv.  FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  
xv. The wages of a worker shall be paid to him without any deduction of any kind except the following:-  
xvi. Fines  
xvii. Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion to the period for which 
he was absent.  
xviii. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody or 
for loss of money or any other deduction which he is required to account, where such damage or loss is 
directly attributable to his neglect or default.  
 
xix. Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall 
be entered in a register.  
xx. Any other deduction which the Central Government may from time to time allow.  
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xxi. No fines should be imposed on any worker save in respect of such acts and omissions on his part as have 
been approved of by the Chief Labour Commissioner.  
xxii. Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-X  
xxiii. No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 
wages until the worker has been given an opportunity of showing cause against such fines or deductions.  
xxiv. The total amount of fine which may be imposed in any one wage period on a worker shall not exceed 
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period.  
xxv. No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty 
days from the date on which it was imposed.  
xxvi. Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which 
it was imposed.  
xxvii.  
xxviii. LABOUR RECORDS  
xxix. The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the 
CL (R&A) Central Rules 1971 (Appendix IV)  
xxx. The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the 
work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V).  
xxxi. The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work 
under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI).  
xxxii. Register of accident - The contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:  
xxxiii. Full particulars of the labourers who met with accident.  
a) Rate of Wages.  
b) Sex  
c) Age  
d) Nature of accident and cause of accident.  
e) Time and date of accident.  
f) Date and time when admitted in Hospital,  
g) Date of discharge from the Hospital.  
h) Period of treatment and result of treatment.  
i) Percentage of loss of earning capacity and disability as assessed by Medical Officer.  
j) Claim required to be paid under Workmen’s Compensation Act.  
k) Date of payment of compensation.  
l) Amount paid with details of the person to whom the same was paid.  
m) Authority by whom the compensation was assessed.  
n) Remarks  
i. The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix-
XI)  
 
The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts 
and omissions for which fines can be imposed (Appendix-X)  
ii. The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) 
Rules 1971 (Appendix-XII)  
iii. The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 
(Appendix-XIII)  
iv. The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 
(Appendix-XIV)  
 
6. ATTENDANCE CARD-CUM-WAGE SLIP  
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i. The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in the 
specimen form at (Appendix-VII)  
ii. The card shall be valid for each wage period.  
iii. The contractor shall mark the attendance of each workman on the card twice each day, once at the 
commencement of the day and again after the rest interval, before he actually starts work.  
iv. The card shall remain in possession of the worker during the wage period under reference.  
v. The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 
disbursement of wages in respect of the wage period under reference.  
vi. The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time 
of disbursement of wages and retain the card with himself.  
 
7. EMPLOYMENT CARD  
 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to each 
worker within three days of the employment of the worker (Appendix-VIII).  
8. SERVICE CERTIFICATE  
 
On termination of employment for any reason whatsoever the contractor shall issue to the workman whose 
services have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 1971 
(Appendix-IX)  
9. PRESERVATION OF LABOUR RECORDS  
 
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a 
period of three years from the date of last entries made in them and shall be made available for inspection by 
the Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of Urban 
Development in this behalf.  
10. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  
 
The Labour Officer or any person authorised by Central Government on their behalf shall have power to 
make enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses 
and the Provisions of these Regulations. He shall investigate into any complaint regarding the default made 
by the contractor or subcontractor in regard to such provision.  
11. REPORT OF LABOUR OFFICER  
 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 
investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor’s bill be made and the 
wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor under 
Clause 13 of these regulations, actual payment to labourers will be made by the Executive Engineer after the 
Superintending Engineer has given his decision on such appeal.  
i. The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt of 
the report form the Labour Officer or the Superintending Engineer as the case may be.  
 
12. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
 
Any person aggrieved by the decision and recommendations of the Labour Officer or other person so 
authorised may appeal against such decision to the Superintending Engineer concerned within 30 days from 
the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer concerned 
but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.  
13. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  
i. A workman shall be entitled to be represented in any investigation or enquiry under these regulations by:-  



Page 116 of 143 
 

a) An officer of a registered trade union of which he is a member.  
b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.  
c) Where the employer is not a member of any registered trade union, by an officer of a registered trade 
union, connected with the industry in which the worker is employed or by any other workman employed in 
the industry in which the worker is employed.  
ii. An employer shall be entitled to be represented in any investigation or enquiry under these regulations by 
:-  
a) An officer of an association of employers of which he is a member.  
b) An officer of a federation of associations of employers to which association referred to in clause (a) is 
affiliated.  
c) Where the employers is not a member of any association of employers, by an officer of association of 
employer connected with the industry in which the employer is engaged or by any other employer, engaged 
in the industry in which the employer is engaged.  
iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 
these regulations.  
 
14. INSPECTION OF BOOKS AND SLIPS  
 
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent 
at a convenient time and place after due notice is received or to the Labour Officer or any other person, 
authorised by the Central Government on his behalf.  
15. SUBMISSIONS OF RETURNS  
 
The contractor shall submit periodical returns as may be specified from time to time.  
16. AMENDMENTS  
 
The Central Government may from time to time add to or amend the regulations and on any question as to 
the application/Interpretation or effect of those regulations the decision of the Superintending Engineer 
concerned shall be final. 
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                                                                                                                                             Appendix 'I'  
REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 
Name of the 
employee 

Father’s/Husband 
name 

Nature of 
Employment 

Period of actual 
employment 

Date on which notice 
of confinement given 
name  
 

1 2 3 4 5 
 

 
Date on which maternity leave commenced and ended 

 
Date of 
delivery/miscarriage 

Commenced  
 

Ended  
 

Commenced  
 

Ended  
 

6 7 8 9 10 
 

 
 

Leave pay paid to the employee 
 

In case of  miscarriage                                 In case of delivery                                                     Remarks  
 
Rate of leave pay Amount paid Rate of leave pay Amount paid  

11 12 13 14 15 
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE 
TO THE CONTRACTOR'S LABOUR 

IN CENTRAL PUBLIC WORKS DEPARTMENT WORKS.  
 
Name and address of the contractor...........................................................................................................  
 
Name and location of the work................................................................................................................  
 
1- Name of the woman and her husband’s name.  

2- Designation.  

3- . Date of appointment.  

4. Date with months and years in which she is employed.  

5. Date of discharge/dismissal, if any.  

6. Date of production of certificates in respect of pregnancy.  

7. Date on which the woman informs about the expected delivery.  

8. Date of delivery/miscarriage/death  

9. Date of production of certificate in respect of delivery/miscarriage.  

10. Date with the amount of maternity/death benefit paid in advance of expected delivery.  

11. Date with amount of subsequent payment of maternity benefit.  

12. Name of the person nominated by the woman to receive the payment of the maternity benefit after her 
death.  

13. If the woman dies, the date of her death, the name of the person to whom maternity benefit amount was 
paid, the month thereof and the date of payment.  

14. Signature of the contractor authenticating entries in the register.  

15. Remarks column for the use of Inspecting Officer.  
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Labour Board 

 
Name of work ………………………………………………………………………………………………..  
 
Name of Contractor 
………………………………………………………………………………………………. 
.  
Address of Contractor 
………………………………………………………………………………………………..  
 
Name and address of C.P. W.D. Division 
………………………………………………………………………………………………..  
 
Name of C.P.W.D. Labour Officer 
………………………………………………………………………………………………..  
 
Address of C.P.W.D. Labour Officer 
………………………………………………………………………………………………..  
 
Name of Labour Enforcement Officer 
………………………………………………………………………………………………..  
 

Address of Labour Enforcement Officer  

 

……………………………………………………………………
……………… 

………….. 

Sl 

No. 

Category Minimum 
wage 
fixed 

Actual 
wage 
paid 

Number 
present 

 

      

 
Weekly holiday ………………………………………………………………………………………………..  
 
Wage period ………………………………………………………………………………………………..  
 
Date of payment of wages 
……………………………………………………………………………………………….. 
  
Working hours ………………………………………… ……………………………………………………..  
Rest  
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interval 
……………………………………………………………………………………………….. 

 

Register of Workmen Employed by Contractor 
Name and address of 
contractor……………………………………………………………………………………….  
Name and address of establishment under which contract is carried on…………………………………….  
Nature and location of 
work………………………………………………………………………………………..  
Name and address of Principal 
Employer………………………………………………………………………… 

S
l
.
n
o 

Name 
and 
surnam
e of 
worker 

Age and 
Sex  
 

Father’
s/Husb
and’s 
name  
 

Nature of 
employment/ 
designation  
 

Permanent 
home 
address of 
the 
workman 
(Village and 
Tehsil,  
Taluk and 
District)  

Local 
address  
 

Date of 
commence- 
ment of  
employment  

Signatur
e or 
thumb  
impressi
on of  
the 
workm
an  

Date 
of 
termi
natio
n of 
empl
oyme
nt  
 

Reaso
ns for 
termin
ations  
 

R
e
m
a
r
k
s  
 

1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 
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Form XVI (See Rule 78(2)(a)) 

Muster Roll 
 

Name and address of the contractor...........................................................................................................  
 
Name and address of establishment under which contract is carried on  .................................................  
 
Nature and location of work  .................................................  
 

Name and address of Principal Employer For the Month of Fortnight 

Sl 
no 

Name of 
workman 

S
e
x 

Father’s/H
usband’s 
name  
 

Dates 
 

Remarks  
 

1 2 3 4 5 6 
    1 2 3 4 5  
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Form XVII (See Rule 78(2)(a)) 

 
Register of Wages 

Name and address of the contractor...........................................................................................................  
Name and address of establishment under which contract is carried on  .................................................  
Nature and location of work  .................................................  
 
Name and address of Principal Employer                                        Wages period Monthly/ Fortnight 
 

 
 

 

Sl 
No. 

Name of 
workman 

Serial 
No. in 
the 
register 
of 
workman  
 

Designation 
nature of 
work done  
 

No. of 
days 
worked  
 

Units 
of 
work 
done  
 

Daily 
rate of 
wages/
piece 
rate  
 

Amount of wages earned  
 

Ded
uctio
n if 
any 
(indi
cate 
natu
re  
 

Net 
amount 
paid  
 

Signature 
or thumb 
impressio
n of the 
workman  

Initial of contractor or his 
representative  

Bas
ic 
wa
ges  

 

D
e
ar
n
es
s 
al
lo
w
a
n
c
es  

 

o
v
e
r
t
i
m
e
  

 

Othe
r 
cash 
pay
men
ts 
(indi
cate 
natu
re  

 

T
ot
al  

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Wage Card 
 

Name and address of contractor                                                             Date of Issue  
Name and location of work                                                                      Designation  
Name of workman Month/Fortnight  

                                                          Rate of Wages 

 

 
  1  2  3  4  5  6  7  8  9  10  11  12  13  14  15  16  17  18  19  20  21  22  23 24  25  26  27  
28  29   30 31 

 
Morning  
Evening  
Initial 

 

 

 

 

 
Received from the sum of Rs.  
                                                              

 

                                                                                                                                                  Signature 
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 [See rule 78 (2)(b)]  
 

Wages Slip 
 

Name and address of contractor..........................................................................................  
 
Name and Father's/Husband's name of workman..................................................................  
 
Nature and location of work.................................................................................................  
 
For the Week/Fortnight/Month ending.................................................................................. 
  
1- No. of days worked......................................................................................................  

2- No. of units worked in case of piece rate workers...........................................................  

3- Rate of daily wages/piece rate ....................................................................................  

4- Amount of overtime wages...........................................................................................  

5- Gross wages payable...................................................................................................  

6- Deduction, if any........................................................................................................  

7- Net amount of wages paid............................................................................................  
 

 

 

 

 

 

                Initials of the contractor or his representative 
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[See rule 76] 

Employment Card 
 

Name and address of contractor--------------------------------------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on----------------------------------------------- 
 
Name of work and location of work---------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer--------------------------------------------------------------------------------- 
 
1- Name of the workman---------------------------------------------------------------------------------------------------- 

 

2- SI. No. in the register of workman employed------------------------------------------------------------------------- 

3- Nature of employment/designation------------------------------------------------------------------------------------- 

4- Wage rate (with particulars of unit in case of piece work) ----------------------------------------------------------
- 

5- Wage period---------------------------------------------------------------------------------------------------------------  

6- Tenure of employment--------------------------------------------------------------------------------------------------- 

7- Remarks-------------------------------------------------------------------------------------------------------------------- 
 

 

 

 

Signature of contractor 
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Service Certificate 
 

Name and address of 
contractor………………………………………………………………………………………………..  
 
Nature and location of 
work…………………………………………………………………………………………………….  
 
Name and address of 
workman…………………………………………………………………………………………………  
 
Age or date of 
birth……………………………………………………………………………………………………………
………..  
Indentification 
marks……………………………………………………………………………………………………………
……..  
Father's/Husband's 
name……………………………………………………………………………………………………………
…  
Name and address of establishment in under which contract is carried 
on……………………………………………………..  

 

Name and address of Principal 
Employer…………………………………………………………
………………………………… 

 
SI. No  
 

Total Period for which employed 
 

Nature of Work 
Done  
 

Rate of wages 
(with particulars 
of unit  
in 
case 
of 
piece 
work)  

Remarks  
 From To 

1 2 3 4 5 6 
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LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 
In accordance with rule 7(v) of the CPWD Contractor’s Labour Regulations to be displayed prominently at 
the site of work both in English and local Language.  
 
1. Willful insubordination or disobedience, whether alone or in combination with other.  

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of CPWD.  

3. Taking or giving bribes or any illegal gratifications  

4. Habitual late attendance.  

5. Drunkenness lighting, riotous or disorderly or indifferent behavior  

6. Habitual negligence.  

7. Smoking near or around the area where combustible or other materials are locked  

8. Habitual indiscipline.  

9. Causing damage to work in the progress or to property of the CPWD or of the contractor.  

10. Sleeping on duty.  

11. Malingering or slowing down work.  

12. Giving of false information regarding name, age father’s name, etc.  

13. Habitual loss of wage cards supplied by the employers.  

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the 
work place.  

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 
Department and for which the contractors are compelled to undertake rectifications.  

16. Making false complaints and/or misleading statements.  

17. Engaging on trade within the premises of the establishments.  

18. Any unauthorized divulgence of business affairs of the employees.  

19. Collection or canvassing for the collection of any money within the premises of an establishment unless 
authorized by the employer.  

20. Holding meeting inside the premises without previous sanction of the employers.  

21. Threatening or intimidating any workman or employer during the working hours within the premises.  
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13. PROFORMA OF SCHEDULES 
 

SCHEDULE `A ‘ 

 
Schedule of quantities: Attached 

 
SCHEDULE `B’ 

 
Schedule of materials to be issued to the contractor: NIL 

 
SCHEDULE `C’ 

Tools and plants to be hired to the contractor: NIL 

 

 
SCHEDULE `D’ 

Extra schedule for specific requirements/document for the work, if any: NIL 

 
            SCHEDULE `E’ 

 
Reference to General Conditions of contract: CPWD General Conditions of Contract 

2020. 
 

Name of work: Construction of Workshop Shed including all Civil, Electrical, 
water supply sanitary, installation and external development works on LUMPSUM 
basis in IIT, Patna campus at Bhita. 

 

     i. Estimated cost of work : Total Rs. 2,14,94,109/- 

    ii. Earnest Money :  Rs, 4,30,000/- 

    iii. Performance Security : 3% (Five percent) of tendered amount. 

              iv. Security deposit : 5% (two decimal five percent) of tendered value 

 

SCHEDULE-F 

 

General Rules &Directions 

 

Officer inviting tender  : Registrar, IIT Patna 
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      Definitions: 
1 Engineer-in-Charge The Executive Engineer  

Civil IIT Patna  
 

2 Accepting Authority Director, IITP 

3 Percentage on cost of materials and labour to 

 cover all over heads and profits. 

15% 

4 Standard Schedule of rates Standard Schedule of Rates 
(i) Civil work:  CPWD Delhi Schedule 
of Rates 2021 with amendments up to 
the date of submission of bid. 
(ii) Electrical work : CPWD Delhi 
Schedule of Rate 2018-(E&M) with 
amendments up to the date of 
submission of bid 
(iii) Horticulture work: CPWD 
Horticulture Schedule of Rate 2020 
with amendments, up to the date of 
submission of bid. 

5 Department IIT Patna 

6 Standard CPWD Contract Form CPWD Form 8 & GCC 2020 modified 
& Corrected up-to the last date of 
submission of Bid and as per 
Appendix-I 

 
 
 
 
 
Clause 1 

(i) Time allowed for submission of Performance 
Guarantee, programme chart (Time and 
Progress) and applicable labour licenses, 
registration with GST, EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof from 
the date of issue of letter of acceptance. 

 

15 Days 
 

(ii) Maximum allowable extension with late 

fees @0.1%per day of performance guarantee 

amount beyond the period as provided in (i) 

above. 

 

 
15(Fifteen) days 
with late fee @ 0.1% 
per (nonrefundable) 

 
Clause2 
 

Authority for fixing 

compensation under clause2. 

 

Director, IITP 

Clause 
2A 

Whether clause 2A applicable 
 

Yes 

Clause 5 
(i) 

Number of days from date of issue of 
letter of acceptance for reckoning date of 

start. 
 

15 days from letter of 
award 

(ii) Mile stone As per chart below. 
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(iii) Time allowed for execution of works 15 months (03 months for design & 
planning and twelve months for 

execution. 

(iv) Authority to give extension of time for 
completion of work 

Director IIT Patna 

(v) Rescheduling of Mile stone Director IIT Patna 

vi Shifting of date of start in, Case of delay in 
handing. Over of site 
 

Director IIT Patna 

 

 
Mile Stones of the Contract 

Note: The withheld amount to non-achievement of mile stone may be released if the subsequent 
mile stone is achieved in the specified time. 

 
 

Clause 6A Clause 6/6A applicable 6A 

Clause 7 Payment of intermediate certificate to be regarded 
as Advances  
 

Applicable 

Clause 7 A No Running Account Bill shall be paid for the 
work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board, whatever applicable are submitted 
by the contractor to the Engineer-in-Charge.  

 

Applicable 

Clause 
10A 

List of testing equipment to be provided by the 
contractor at site lab 

As per Appendix – D at 
page 178 CPWD 
Specification 2019 
Volume-I  

Clause 10 B (i) 
Secured advance on non- perishable material 

Applicable 

Clause 10 B (ii) 
Mobilization Advance 

Applicable 

Clause 10 C 
Payment on account of increase in price 
s/wages due to statutory order(s). 

Component of labour expressed as 
percentage of value of work. 

Not 
Applicable 
 
 
25% 

Clause 10CA 
Payment due to variation in prices of 
materials after receipt of tender 

Not 
Applicable 
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Clause 11: Works to be executed in accordance with specifications, drawings, order etc. 
   

CPWD specification 2019 Volume-I and Vol-II with correction slips up to previous day of  
last date of submission of bid 
CPWD specification for Electrical works 2017 Part-I (Internal) and part-III (Lifts & Electricals) both with 
correction slips up to previous day of last date of submission of bid. 
CPWD specification of Horticulture & Landscaping 2020 with correction slips up to previous day of last date of 
submission of bid. 

 
Clause 12:   Deviation limit beyond which clauses 12.2. & 12.3 shall apply: Not Applicable 
 
Clause 16: Competent authority for deciding reduced rates: Director, IITP 
 

Clause 17: Defects liability period shall be 12 months after declaring the original construction 
                 work completed by the competent authority i.e. Director, IIT Patna. 
 
Clause 25: As per Appendix i 
 
 
 
 
  
Clause 36 (i):  Requirement of Technical representative and recovery rates 

 

Minimum Qualification Discipline Designation Minimum 
experience 

Number Rate at which 
recovery shall be 
made from the 
contractor (i)/per 
month 

Graduate 
engineer 

Civil Project 
Manager 

10 years 01 Rs.75,000 

Graduate 
engineer/Di
ploma 
engineer 

Civil Deputy 
Project 
Manager 

05 for Graduate 
and 10 for 
diploma 

01 Rs. 50,000 

 

        “Assistant Engineer retired from Government Services those are holding Diploma will be  

           treated at par with Graduate Engineer.” 
 
Clause 42:   
 
         

i Schedule/statement for determining 
theoretical quantity of cement & bitumen 

on the basis of Delhi 
Schedule of Rates 2021 
printed by C.P.W.D 

ii Variations permissible on theoretical quantities: 
(a) Cement   

 For works with estimated cost put to tender 2% Plus/Minus. 
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not more than Rs. 25 lakh 

 Bitumen All Works  2.5% Plus only and nil on 
minus side. 

(b) Steel Reinforcement and structural steel 
sections 

2% Plus/minus side 
sections for each diameter, 
section and category. 

I All other materials NIL 
 
 
 
       RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 
     

S. 
No 

Description of item Rates in figure and words at which recovery 
shall be made from the contractor 

  Excess beyond 
permissible 
variation 

Less use beyond 
the permissible 
variation 

1 Reinforcement bars(TMT) 
(a)Primary Producer 

NIL Not Permitted 

2 Structural steel NIL Not Permitted 
3 Cement (PPC) NIL Not Permitted 
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14. ADDITIONALCONDITIONS 

1. The contractors are advised to get acquainted with the proposed work and its site and also 
study the Drawings, specifications and special conditions carefully before tendering. No claim 
of any sort shall be entertained on account of any site conditions and ignorance of 
specifications and special conditions. 

2. The work shall be carried out as per CPWD specifications for works-2019 Vol. I & II with 
correction slips issued up to previous day of the last date of submission of bid unless 
otherwise specified in the nomenclature of individual item or in the specifications and special 
condition. Where specifications are silent, the decision of Engineer-in-Charge shall be final 
and binding on contractors. 

3. The work shall be carried out in accordance with the approved architectural drawings and 
structural drawings. 

4. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on 
any account i.e. royalty, cartage, sales tax and stacking required places etc. 

5. The rates quoted shall apply for all heights and depths, leads and lifts 
unlessotherwisespecifiedintheagreementorspecificationsapplicabletotheagreement. 

6. Any damage done by the contractor to any existing work during the course of execution of 
the work shall be made good by him at his own cost. 

7. Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only 
be used. 

8. Only articles classified, as ‘first quality’ by the manufacturer shall be used unless 
otherwise specified. In case articles bearing ISI certification are not available in the market, 
quality of samples brought by the contractor shall be judged by standards laid down in the 
relevant CPWD specifications. For the items not covered by CPWD specifications relevant 
BIS standards shall apply. The sample of materials to be brought to site for use in work shall 
be got approved from the Engineer-in-Charge before actual execution of work. 

9. Various factory-made materials shall be procured from reputed and approved 
manufacturers or their authorized dealers. List of such approved manufacturers is available in 
this document. For the items / materials not appearing in the list the decision of Engineer in 
charge shall be final and binding. Any ISI marked material can be used in the work unless 
specifically provided for use of particular brand and make of item. 

10. Wherever work is specified to be done or material procured through specialized agencies, 
their names shall be got approved well in advance from Engineer in charge. Failure to do so 
shall not justify delay in execution of work. It is suggested that immediately after award of 
work, contractor should negotiate with concerned specialist agencies and send their names for 
approval to Engineer-in-charge. Any material procured without prior approval of Engineer-in-
charge in writing is liable to be rejected. Engineer in charge reserves right to get the materials 
tested in laboratories of his choice before final acceptance. Nonstandard materials shall not be 
accepted. 
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11. The contractor shall take instruction from the Engineer-in-charge for stacking of materials 
at any place. No excavated earth or building material shall be stacked on areas where other 
buildings, roads, services or compound walls are to be constructed. 

12. Royalty at the prevalent rates shall be payable by the contractor on all the boulders, metals, 
shingle, sand and bajri etc. collected by him for the execution of the work, direct to the 
Revenue authority or authorized agent of the state Government concerned or Central 
Government. 

13. The contractor shall establish a fully equipped site laboratory and shall provide testing 
machine appliance at site, such as weighing, scale, graduated cylinder, standard sieves, 
thermometer, slump cones etc. all relevant tests for BMC as per prescribed IS codes in order 
to enable the Engineer in charge to conduct field tests to ensure that the quality is consistent 
with the prescribed specifications and nothing extra shall be paid on this account. 

14. The contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case, he or his authorized representative is not 
present or does not associate himself, the results or such tests and consequences thereon shall 
be binding on the contractor. 

15. The contractor shall get the water tested with regard to its suitability of use in the works 
and get written approval from the Engineer in charge before he proceeds with the use of same 
of execution of works. If the tube well water is not suitable, the contractor shall arrange 
Municipal water or from any other sources at his own cost and nothing extra shall be paid to 
the contractor on this account. The water shall be got tested at frequency specified in latest 
CPWD specifications/BIS code. 

16. The material shall conform to the quality and make as per attached list in this bid 
document. However, for the items not appearing in the list preference shall be given to those 
articles which bear ISI certification marks. In case articles bearing ISI certification marks are 
not available the quality of sample brought by the Contractor shall be judged by the standard 
laid down in the relevant ISI specification/CPWD specification. All materials and articles 
brought by the contractor to the site for use shall conform to the samples approved, which 
shall be preserved till the completion of the work. However, such articles which bear ISI mark 
but stand banned by CPWD will not be used. Notwithstanding the case of materials of 
"Approved Make" as given in this bid document, provisions of Clause 10A of the General 
Conditions of Contract for central PWD works shall be applicable on the materials of 
"Approved Make" also. 

17. It must be ensured that all materials to be used in work bear BIS certification mark. In 
cases where BIS certification system is available for a particular material/product but not even 
a single producer has so far approached BIS for certification the material can be used subject 
to the condition that it should conform to CPWD specification and relevant BIS codes. In such 
casewrittenapprovaloftheRegistrarmaybeobtainedbeforeuseofsuchmaterialinthework. 

18. The final approval of the brand to be used shall be as per the direction of Engineer-in- 
Charge. The brand used shall be one of the brands in case specified in the list of approval 
materials as per list given in this bid document. 

19. In case of non-availability of material of the brands specified in the list of approved 
materials an equivalent brand may be used after getting written approval of Registrar giving 
details to indicate that the brand proposed to be used is equivalent to the brands mentioned in 
the agreement. 
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20. Contractor shall have to execute a Guarantee Bond in respect of Water Proofing works as 
per Performa attached in this bid document. He shall also have to execute guarantee bonds 
for water supply and sanitary installations work on the proforma approved by Engineer-in-
charge. 

21. Samples of materials required for testing shall be provided free of cost by the contractor. 
Testing charges, if any, shall be borne by the department in case the test results are 
satisfactory except where-ever specifically mentioned otherwise in the NIT. All other 
expenditure to be incurred for taking samples, conveyance, packing etc. shall be borne by the 
contractor. 

22. The construction joints shall the provided in predetermined locations only as decided by 
Engineer in-charge. The cost of shuttering for these construction joints shall be included in 
item of Concrete work / RCC work and nothing extra shall be payable on this account to the 
contractor. 

23. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 

execute the electrical work accordingly. 

24. The contractor shall invariably prepare the samples of finishing items i.e. flooring of 
different types, external & internal finishing i/c colour scheme of paint, tiles in dado, flooring 
in platforms & staircase, water supply & sanitary fittings and any other item as per direction 
of Engineer-in-charge.Thecontractorshallproceedwithfurtherfinishingitemsonlyaftergetting 
the samples of these items approved in writing from Engineer-in-charge. 

25. The contractor shall maintain the time bound progress for the execution of work and get it 
approved by the Engineer-in-charge. The contractor shall submit progress report by 7th of 
every month to Engineer-in-charge. 

26. The contractor shall submit a detailed program of work within 5 days of the date of issue 
of letter of intent. Detailed program should include all the mile stone, cash flow, material 
procurement, manpower deployment. Program must show clearly the critical path to 
complete the project in time. The Engineer-in-Charge can modify the program and the 
contractor shall have to work accordingly. During review of work progress, Engineer in 
Charge can ask to  modify the program. Contractor shall resubmit the modified program in 2 
days. 

27. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by department. 

28. The contractor shall produce all the materials in advance so that there is sufficient time for 

testing and approving of the materials and clearance before use in work. 

29. The quantities of each item shall not be exceeded beyond the agreement quantities 
without prior permission of Engineer-in-Charge. 

30. Statutory deductions on account of GST, income tax and surcharge as applicable shall be 
made from the gross amount of the bill. 

31. All types of mortars to be used in the work shall be mixed in the mechanical mixer and 
hand mixing shall not be permitted. 

32. The contractor shall make his own arrangement for getting the permission to ply the 
trucks from the traffic police. 

33. The contractor shall have to make approaches to the site, if so required and keep them in 
good condition for transportation of labour and materials as well as inspection of works by 
the Engineer in charge. Nothing extra shall be paid on this account. 

34. No payment shall be made to the contractor for any damage caused by rain, snow fall, floods 
or any other natural causes whatsoever during the execution of work. The damage caused to work 
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shall have to be made good by the contractor at his own cost and no claim in this account shall be 
entertained. 

35. Some restrictions may be imposed by the security staff etc. on the working and or movement 
of labour and materials etc, the contractor shall be found to follow all such 
restrictions/instructions and nothing shall be payable on this account. 

36. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 
boards. He shall be responsible for all damages and accidents caused due to negligence on his 
part. No hindrance shall be caused to traffic during the execution of the work by storing materials 
on the road. 

37. The contractor shall be fully responsible for the safe custody of the material issued or 
brought by him to site for doing the work. 

38. Unless otherwise specified all materials (e.g. stone and other valuable material) obtained 
in the work of dismantling, excavation etc. shall be considered Government's property and 
shall be neatly stacked at site & in the manner as decide by the Engineer-in-charge. 

39. The building work will be carried out in the manner complying in all respects with the 
requirements of relevant bye laws of the local body under the jurisdiction of which the work 
is to be executed or as directed by the Engineer in charge and nothing extra will be paid on 
this account. 

40. The work of water supply, internal sanitary installation and drainage work etc. shall be 
carried out as per local Municipal Corporation or such local body Bye-laws and the 
contractor shall produce necessary completion certificate from such authorities after 
completion of the work. 

41. The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rule and regulations and pay all fees and 
charges which he may be liable. 

42. The contractor shall give a performance test of the entire installation (s) as per standing 
specificationbeforetheworkisfinallyacceptedandnothingextrawhatsoevershallbepayable to the 
contractor for the test. 

43. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been in-built in the items and nothing extra shall be payable (or) 
extra cement considered in consumption on this account. 
 

44. AS-BUILTDRAWINGS 

               The submission of the as-built drawings for the building and other establishment is 
               the precondition for the final payment. The final drawings shall be submitted in one 
               reproducible set and 5 copies on linen bound in an album of an approved size. The  

               contractor shall submit all the completion drawings and approved design calculations on 
               CD ROM / DVD in two copies with proper directory structure. 

The contractor shall prepare, and keep up to date, a complete set of "as built" records of the 
execution of the works, showing the exact as built locations, sizes and details of the works as 
executed. The records shall be kept on the site and shall be used exclusively for the purpose 

of this sub clause. Two copies shall be supplied to the institute before the commencement of 
the tests on completion. The contractor shall supply to the Institute as built drawings of the 
works, showing all works as executed, and submit them to the Registrar for review. Prior to 
the issue of Completion of works certificate, the contractor shall provide to the IIT the 
specified numbers and types of copies of the relevant as built drawings, in accordance with 

the IIT’s requirements. The Completion of works shall not be considered until the IIT has 
received the As Built Drawings 
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15. Annexures 
 

                                                                         Annexure-1 

 
FINANCIAL TURNOVER/ PROFIT & LOSS 

 

1. Name of Bidder ………………………………………………………………………… 

2. Total Financial Turn Over achieved by the bidder in the last five 
financial years. 

 
Year Gross Turnover (In Rs.) 

 
Profit/Los
s (Rs) 

2018-19   

2019-20   

2020-21   

 
I/We hereby certify that the above information is correct to the best of my/our 
knowledge and belief. 

 
 

Signature of Bidder 

Date: (With Seal wherever applicable) 
 
 

 
 
 
Signature of the chartered Accountant 
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Annexure II 
 

DETAILS OF WORKS EXECUTED AS PER QUALIFYING CRITERIA OF 
NIT DURING LAST SEVEN YEARS ENDING 31.12.2021 

Sl 
No. 

Name of work Owner/spon
soring 
agency 

Cost of 
Work in Rs 
(In Cr) 

Date of 
commenc
ement as 
per 
contract 

Stipula
ted 
date of 
comple
tion 

Actual 
date of 
comple
tion 

Litigatio
n/arbritat
ion 
issues 
pending 
in 
program 

Name and 
address (postal 
& email) 
telephone no. of 
the officer to be 
contacted 

Whether 
the work 
was done 
in back to 
back basis 

          

          

          

          

          

          

          

          

 

 
 
                                                                             Signature of Bidder 

 
 

 
Note: Certificates from concerned Engineers-in-charge should be enclosed in 
support and verification of the above statement. 
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                                                                                                      Annexure-III          

Form of Banker’s Solvency Certificate 

 

This is to certify that to the best of our knowledge and information that M/s 
Shri. ___________________________ having marginally noted address, a 
customer of our bank are/is respectable and can be treated as good for any 
engagement up to a limit of Rs.______________________ (Rupees 
_________________________) 

 

The certificate is issued without any guarantee or responsibility on the bank 
or any of its officials. 

 

 

 

Note: The solvency certificate should not be other than 01.01.2019 

 

 

 

 

 

Signature/Seal of the Bank 
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                                                                                                     Annexure-IV 
 
(To be given on Non-Judicial stamp paper of Rs10/- only attested by Oath-Commissioner/Notary Public) 

 

AFFIDAVIT 

 

I/we ……………………………………………… Proprietor/ Partner/ Authorized 
Signatory of M/s. ……………………………………………… undertake that the 
information furnished by me in schedule/annexure 1 to 11 and abstract of details of 
the Technical bid of the tender for the work of “Construction of Higher Secondary 
School including all Civil, Electrical, water supply sanitary installation and 
external development works on LUMPSUM basis at IIT, Patna.” is correct and 
genuine to the best of my/our knowledge. 

 
 
 
 

 
Proprietor/ Partner/ Authorized Signatory 

M/s. ………………………………………… 
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16. Schedule of payment – Stage wise as percentage of tendered amount. 
 
Stages of the works on the completion of which the percentage of amount as under will be released:  

(A) For Civil components 
 

Sl. 
No. 

DESCRIPTION OF ITEM INDIVIUAL 
PERCENTAGE 

CUMMULATIVE 
PERCENTAGE 

1.1 
 

Mobilization of work, excavation and laying of PCC 
under foundation including anti termite treatment. 

 
1 

 
1 

1.2 Structural work up to plinth level including all RCC, 
masonry and anti-termite treatment with refilling of 
earth as required.  

 
10 

 
11 

1.3 Structural work up to base of truss  including all RCC, 
masonry works as required including truss fabrication 

 
18 

 
29 

1.4 Structural work for roof including roof sheeting/gutter  
8 

 
37 

1.5 Internal Plaster work at ground floor level  including 
partition walls, steps, fixing of door frames etc. 

 
5 

 
42 

1.6 Complete external plaster including elevation 
treatments, on chajjas, shades, copings etc. 

 
5 

 
47 

1.7 Complete internal flooring at all levels, toilets, 
kitchens/pantry, sports venues, and court yards, apron 
etc. 

 
6 

 
53 

1.8 Complete water supply, draining and rain water pipe 
line fittings internal and external, connection to & 
from tanks, 
drainage lines up to manholes etc. 

 
5 

 
58 

1.9 Complete tiles, stone work & granite counters, toilet 
partitions, stair case steps, ramps and any other 
internal or external flooring. 

 
 
5 

 
 
63 

1.10 Complete tiles, stone work in Dado staircases, toilets. 
complete. 

 
5 

 
68 

1.11 Complete fittings of all doors, windows, shutters, 
grills, railings etc. and pre final coloring, paint& 
polish complete. 

 
4 

 
72 

1.12 Complete external development including road, 
landscape, pathway etc. 

3.5 75.5 

1.13 Complete installations of all sanitary, water supply 
and any other fittings & fixtures as required. 

 
3 

 
78.5 

1.14  Completion of external water supply and sanitary 
pipe lines including water tank 

2 80.5 

1.15 Trial run of all fittings and fixtures and all associated 
works. 

0.5 81 

1.16 Defect rectification and completion of all works. 0.5 81.5 
Civil (Total) 81.5% 
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[B] For Electrical Works: 
 

 

Sl. No. Description Individual 
% 

Complete 
% 

1. Supply & Laying of MS 
Conduit for circuit, submain 
& piint& Fixing of boxes 

1.5 1.5 

2 Supply & Fixing of SDB 1.0 2.5 

3 Supply & Fixing of Essential 
& Non-essential Main Panel, 
Cable tray, Race way. 

1.5 4.0 

4 Supply & Laying of Essential 
and Non-essential XLPE 
Cable from Substation-4 to 
Electrical Panel in Workshop 

2.00 6.0 

5 Wiring of Sub-main, Circuit 
& Points.  

2.00 8.0 

6 Supply & Fixing of Switch, 
Socket, Industrial Socket 
with cable, MCB, RCCB . 

2.00 10.0 

8 Supply & Fixing of Fan, 
Exhaust Fan, LED Light 
Fittings, LED Bay light 
fitting. SITC of  inverter type 
split units in the office area. 

4.00 14.0 

9 Supply & fixing External 
Light fitting Poles & post top 
pole fitting etc. 

1.00 15.0 

1
0 

Earthing of Panels, MDB, 
SDB and laying earth strip. 

0.50 15.5 

1
1 

Testing & Commissioning of 
above items. 

1.0 16.5 

1
2
. 

SITC of Addressable Fire 
panel, detector, Fire 
Extinguishers, First Aid Hose 
Reel and Public address 
system 

1.00 17.5 

1
3
. 

SITC of Lightning Arrester 
& Lightning Conductor & 
Earthing. 

0.50 18.0 

1
4
. 

SITC of LAN Conduit & 
Wiring, LAN Items 
Telephone Conduit, Wiring 
& point. 

.50 18.5 

 (Electrical) Total= 18.50% 
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17. Schedule of Quantities (Price Schedule) 
 
 

SCHEDULE OF QUANTITY: LUMPSUM Contract (To be submitted online only) 
 

INDIAN INSTITUTE OF TECHNOLOGY PATNA 
NIT No. IITP/IWD/WS/        /2022 

Name of Work:  - Construction of Workshop Shed including all civil,   electrical, mechanical, water 
supply, sanitary installation and external development works on LUMPSUM basis in IIT Patna campus 
at Bihta. 

PART- A: Construction, Planning and construction 
Sl 
No. 

Description Quant
ity 

Unit Rate per 
unit in 
figures 
(in Rs) 

Rate per unit in 
words (in Rs) 

Amount (in Rs) 

1. Construction of Workshop 
with steel truss roof complete 
in all respect including all 
civil works, all services like 
electrical, sanitary, 
plumbing, sewer, water 
supply, landscaping, 
approach road, site 
development etc. as per 
drawings, specifications and 
scope of work as mentioned 
in NIT 
 

766.46 Sqm    

 


